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SECTION C – PERFORMANCE WORK
STATEMENT

SECTION C-1, GENERAL INFORMATION

The Defense Logistics Agency is engaged in a quest to reduce operating costs while reliably
providing equal or better service to our customers, and maintaining the ability to surge
output as necessary to fulfill national security requirements.  Specifically, for the distribution
business area, in addition to meeting or exceeding our customers’ response time
expectations, DLA seeks to reduce inventory management costs by:  improving inventory
control, obtaining more effective space utilization, and reducing the infrastructure operated
by DLA.  Offerors are encouraged to propose business process improvements that will help
DLA achieve these ends.

1.1 Scope of Work

The Performing Activity (PA) shall provide the materiel distribution services performed at
the Defense Distribution Depot Warner Robins (DDWG) Georgia, as set forth in this
Performance Work Statement (PWS).  This includes all management, personnel and
supervision in addition to materials, tools, equipment and transportation, and any other
items and services not government-furnished as specified in Section C-3.  The depot is
located at Robins Air Force Base (RAFB), Georgia.

DDWG is responsible for the distribution of materiel located at the Warner Robins Air
Logistics Center.  Worldwide support is provided to customers in all the Armed Forces as
well as foreign military services. The largest customers include depot-level maintenance
activities and active and reserve tenant units located at Robins Air Force Base.  DDWG
provides distribution and delivery services in support of depot-level maintenance for the F-
15, C-5, C-130, C-141 aircraft, Air Force Avionics Technological Repair Center and
operational units.

This section provides general information that assists in understanding the requirements.
Section C-2, provides definitions and acronyms used throughout this document. Sections C-
3 and C-4 provide information on Government and contractor provided services, materiel
and equipment.  Section C-5 presents the Performance Based Requirements (PBR) of the
PWS.  Section C-6 identifies applicable Government supplements and amendments, rights,
publications and forms, some mandatory and some advisory to be followed in all work
performed.  Mandatory reports are identified in Section 6 with their frequency for up-line
reporting to DDC.  Technical Exhibits follow Section 6. All Sections and Technical Exhibits
should be read as a single, interrelated document.

Workload originates from customers by receipt of new procurements, field returns,
redistribution orders and maintenance turn-ins; by issues for on-base and off-base
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transshipments and orders for disposal of materiel.  Air Force workload constitutes
approximately 85-90 percent of the distribution function performed by DDWG.  On-base
issues to customers currently make up approximately 55-60 percent of issues.

1.2  General Operating Conditions

1.2.1 Government Information

In direct support of the Department of Defense and other Federal Agencies, the DDWG
materiel distribution processes includes:

• Receiving
• Storage
• Issue
• Special Functions

The PA may be required to interface with other Materiel Distribution Activities and other
PA’s including, but not limited to:

• Defense Distribution Center
• Defense Supply Centers (Philadelphia PA, Columbus OH and Richmond VA)
• Service Inventory Control Points (ICPs)
• Defense Reutilization and Marketing Service (DRMS)
• Warner Robins Air Logistics Center
• Air Force Materiel Command
• 78th Air Base Wing

The primary delivery points are:

• Robins Air Force Base, Warner Robins, GA
• Warner Robins Air Logistics Center
• Air Force Materiel Command
• 116th Bomb Wing
• 19th Air Refueling Wing
• 5th Combat Communications Group
• 93rd Air Control Wing
• Defense Reutilization and Marketing Office
• 78th Air Base Wing
• Other DoD Military Services and Organizations

The on-site Depot Commander for DDWG will:

• Provide interface between the host and the PA
• Provide interface between the DDC and the PA
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• Perform typical contracting officer’s representative (COR)/contracting officer’s
technical representative (COTR) functions

1.2.1.1 Access to Installation/Normal Working Hours

The installation is accessible as follows:

Gates                Days   Hours

1 & 4             Monday-Friday 0530-1730
2   Sunday-Saturday 0000-2400
5 Monday-Friday 0530-2400

S/S & Holiday 0700-2100
14 Monday-Saturday 0530-2400

Commercial Carriers may only enter through gate 4.  All visitors must register at the Visitor
Control Center at gate 2.  The Visitor Control Center is open from 0600-2100 Monday
through Friday and 0800-2100 weekends and holidays.

Normal days of operation for local customer support are Monday through Friday with
Distribution Center core hours from 0700 to 1530.  Some base customers work seven days
a week, 24-hours a day.

The 78th ABW as host, is responsible for announcing delays or closures due to weather-
related emergencies.  These announcements can be heard or seen on local radio or television
stations (i.e. WMAZ-TV or WGNM-TV).

1.2.1.2  Federal Holidays/On-Call Staffing

Federal Holidays observed with no operations include:

• New Year’s Day
• Independence Day
• Labor Day
• Thanksgiving Day
• Christmas Day

Federal Holidays observed with minimal operations performed include:

• Martin Luther King Day
• Memorial Day
• Presidents Day
• Columbus Day
• Veterans Day
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The PA shall be on call in order to meet mission requirements if the PA observes any or all
holidays. The PA shall provide minimal staffing on-site, 24 hours a day, 7 days a week, for
maintaining capability to immediately fill emergency requisitions or walk-through requests
for Air Force customers.

1.2.1.3 Mandatory Training

The PA shall be responsible for obtaining the training and certifications listed below for the
personnel performing the related requirements.   The PA  shall ensure its personnel have
completed training prior to the end of the transition period and maintain during the
performance of this contract the following training and certification requirements:

1.2.1.3a Training and Certification for Hazardous Materiel

Training and certification requirements for personnel handling, packaging, and certifying
hazardous materials are as required by the Environmental protection Agency (40 CFR),
Department of Transportation (49 CFR), Nuclear Regulatory Commission (10 CFR),
Occupational Safety and Health Administration  (29 CFR), Department of Defense (DLAI
4145.3/AFJMAN 24-204) and applicable state and local regulatory requirements.

1.2.1.3b Training and Certification to Operate/Maintain Equipment

Training and certification for employees required to operate/maintain motor vehicles,
materiel handling equipment, cranes, or other equipment requiring licensing, certification, or
specialized training are as required in OSHA 29 CFR 1910.178.   Employees operating
vehicles must maintain a valid state license for the vehicle operated, and must have the
required operator classification on their state/local motor vehicle license.  Certain types of
mobile equipment are also required to be specifically licensed by the host, if operated on
base.

1.2.1.4 Site Manager

At the start of the transition period, the PA shall provide in writing to the KO or designee
the name and telephone number of the site manager and an alternate.  The site manager and
the alternate shall have full authority to act for the PA on all matters relating to daily
performance. The site manager or alternate shall be available within one (1) hour during
normal duty hours and within two (2) hours after normal duty hours to meet, in person, on
the installation with Government personnel designated by the KO.  If the site manager or
alternate is replaced, the PA shall notify, in writing, the KO or designee with the name and
telephone number of the replacement within five (5) working days.
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1.3 Quality Assurance/Customer Satisfaction Plan  (QA/CSP)

The PA shall provide a Quality Assurance/Customer Satisfaction Plan (QA/CSP) which
addresses methods for meeting performance standards and complying with applicable
regulations.  The basic tenet of the plan is that the PA is responsible for assuring quality.  The
PA shall submit a QA/CSP as part of the Technical Proposal and shall continue to maintain
the plan after contract award.  The QA/CSP of the successful offeror, as proposed or
negotiated, will be incorporated into and become part of, any contract awarded.  As
changes are made thereafter, a comprehensive written QA/CSP shall be submitted to the
KO or designee for approval.

The PA’s QA/CSP plan will reflect that the responsibility and leadership for creating an
environment for effective quality starts at the highest levels of management.  Management
must convey leadership and commitment by its own actions in communicating goals,
making process effectiveness and improvement a key management issue, and commitment
of resources.  Quality management includes a quality control program and an effective
quality management process in conjunction with effective business and technical practices.
The objective is to achieve such benefits as decreased performance time, reductions in
nonconforming services, and continuous quality improvement.  The QA/CSP shall include
methods of deficiency identification and corrective actions and prevention of deficiencies;
specific inspection techniques tailored for each major functional area and compliance with
contract standards and requirements; and national quality awards and/or quality program
certifications the offeror may have received.

The Plan should also include methods of direct and indirect communications with the
Government regarding performance of the contract.  The communications shall include
regular and formal meetings with the Government.  Informal communications shall also be
addressed.

The KO or designee will monitor performance standards on a monthly basis except as
otherwise noted in Section C-5. The PA shall be responsible for performing all contract
requirements IAW all applicable laws and regulations to include complying with all updates
and changes.

The QA/CSP shall include the following:

• An inspection system
• A customer feedback system
• A system for maintaining records
• A system for material accountability
• A system for identifying, correcting and preventing deficiencies
• A performance evaluation and monitoring mechanism for measuring compliance with the

performance standards set forth in Section C-5
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1.4 Safety

The PA shall maintain safety and health standards consistent with all applicable Federal,
state and local, and OSHA safety regulations including those referenced in Section C-6.

1.5 Surge, Sustainment and Mobilization

The PA shall provide a Surge, Sustainment and Mobilization Plan, which addresses methods
for meeting performance standards when there is a disruption in normal workload
operations.  The basic tenet of this Plan is that the PA is responsible for assuring Depot
operations during adverse situations or disruptions of normal workload operations.   These
situations include but are not limited to:

• Strikes
• Natural and man-made disasters
• Adverse weather conditions
• Sudden increases in workload (short-term)
• Sudden increases in workload (long-term)
• Loss of essential depot operation function(s)

The PA shall submit the Surge, Sustainment and Mobilization Plan as part of the Technical
Proposal and shall continue to maintain the Plan after contract award.  The Surge,
Sustainment and Mobilization Plan of the successful offeror, as proposed or negotiated, will
be incorporated into and become part of, any contract awarded.

The following minimum aspects must be addressed in the Surge, Sustainment and Mobilization
Plan for each adverse situation or disruption of normal workload operations identified by the
PA:

• Identification of primary and alternate points of contact
• Identification of Control Center staff
• Initial response procedures
• Resource requirements
• How resources will be obtained
• Implementation of processes

 1.6  Transition
 
 In order to allow for a smooth and orderly transfer of  responsibility for depot warehouse
operations, there will be period of transition during which the Government will continue to
perform the requirements of  this performance work statement.  This period will commence at
the date of contract award and will continue for a period not to exceed 180 days. During this
period the Government will provide PA office space and phone access as available and access to
appropriate work spaces as necessitated by the approved transition plan.
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The PA shall submit a Transition Plan as part of the Technical Proposal and shall continue
to maintain the plan after contract award.  The Transition Plan of the successful offeror, as
proposed or negotiated, will be incorporated into and become part of, any contract
awarded.
 
 The Transition Plan shall set forth those actions, plans, procedures, and time-lines necessary to
ensure a smooth transition from contract award to full operational status by the PA.  The PA
may propose a shorter length for the transition period however, any transition period adopted
shall not exceed the 180 days from contract award date and shall allow the Government to
comply with its administrative responsibilities to its existing workforce.  The Transition Plan shall
meet the following objectives:

 

• Smooth implementation of Right of First Refusal
• Completion of required training and certifications
• A workforce knowledgeable on the operation of mandatory government-furnished

            data systems
• Completion of joint inventories
• Familiarization with DDWG’s workflow and scheduling (not with how DDWG performs its

work, but with the actual workload requirements)
• Familiarization with applicable installation regulations
• At the end of the transition period, provide required services at specified APLs
• Smooth transformation (transparent to customers)
 
 The Transition Plan shall address the above actions, plans, procedures, and time lines through the
following key components:
 
          Turbulence Reduction (Between the incumbent and PA workforce)
 
          Personnel (Timing and hiring of key personnel, interviews, exercising right-of-first refusal,
training and orientation plans, coordinate government workforce transition)
 
          Equipment (Joint inventory, assumption of accountability, provisions for joint use
property)
 
          Facilities (Joint inventory, provisions for joint use facilities, relocation plans)
 
          Stock Inventory (Inventory or survey, assessment of potential security risks, initiation of
any new access or escort requirements)
 
          Coordination (Between KO, Office of the Director, DDWG, and PA)
 
1.7  Security

The PA shall ensure the physical security of all Government property and equipment
furnished for the performance of this contract as well as the accountable inventory in this
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contract.  The Government will not be responsible in any way for damage to the PA's
supplies, materials, equipment, and property or to PA employees' personal belongings that
are damaged or destroyed by fire, theft, accident, or other disaster.

1.7.1 Personnel Clearance

Prior to the end of the transition period, the PA shall ensure that National Agency Checks
(NAC), which are authorized under Executive Orders 10450 and 10577, section 3301 and
3302 of title 5, U.S. Code; and parts 5, 731, 732, and 736 to Title 5, Code of Federal
Regulations are completed.  The background investigations and reinvestigations establish
that applicants or incumbents either employed by the Government or working for the
Government under contract are suitable for the job and/or eligible for a public trust or
sensitive position.  The procedure to request a NAC is to complete the Electronic Personnel
Security Questionnaire (EPSQ), which is submitted electronically to the Defense Security
Service.  The EPSQ may be downloaded from the Defense Security Service Web Site at
http://www.dss.mil/epsq.  The Customer Manual is available at http://www.dss.mil.
Additionally, the PA shall have personnel clearances as may be required by the National
Industrial Security Program, DoD 5220.22-R, dated December 1985, prior to starting work
on the contract.  It is anticipated that the Site Manager position and any positions handling
classified information and/or materiel will require the National Industrial Security Program
clearance.

1.7.2 Identification Card/Badge

Every PA employee (including those of sub-contractors) shall obtain an Identification
Card/Badge (ID Card) prior to starting work on this contract. Each PA employee, including
those of sub-contractors, shall wear the ID Card conspicuously on his/her outer clothing at
all times while working on the RAFB installation.  Personnel are subject to challenge and
removal from the work area or denied access to the installation if the ID Card is not being
worn.  It is the PA’s responsibility to enforce this requirement.  All government-provided ID
cards/badges must be returned to the Government either at the completion of the contract
or upon termination of employment.

1.7.3 Vehicle Registration

All PA and PA employee vehicles shall be registered.  All RAFB-issued decals must be
removed from the vehicles and returned to the Pass and ID Division either at completion of
the contract, completion of employment or a change in the vehicle used for access to
RAFB.

1.7.4 Installation Parking

The PA and its employees shall abide by RAFB parking regulations.
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1.7.5  Key Control

The PA shall be responsible for keys provided to the PA by the Government.  Keys shall not
be duplicated or used by unauthorized PA personnel.  The PA shall ensure that keys issued
to the PA by the Government are safeguarded.  The PA shall report any occurrence of
duplicated or lost keys to the KO or designee within two (2) hours after discovery of
occurrence and submit a written report to the KO or designee, providing complete details,
by close of business the same workday. If lost keys are discovered at the end of the day, and
it is not possible to submit a written report to the KO/designee by COB the same workday,
the report is due within two (2) hours from  the beginning of business on the next workday.
The PA shall reimburse the Government for replacement of locks or re-keying required as a
result of keys being duplicated or lost by the PA.

1.7.6  Materiel/Equipment Accountability

The PA shall ensure access control by locking or unlocking the areas or facilities for which
the PA is responsible.  The PA shall report all lost, damaged, or destroyed property IAW
DLAD 4140.69 (accountable property and mission stock) to the KO or designee within one
(1) business day upon discovery.  When requested by the KO or designee, the PA shall
prepare a Financial Liability Investigation of Property Loss (currently DD Form 200), or
similar PA investigative report, providing data as described in Section C-6.1.5, Forms, to
address lost, damaged or destroyed property.  The report shall be completed within 10 days
and submitted to the KO or designee.

1.7.7. Automated System Security

Prior to the end of the transition period, the PA shall request ADP clearances for their
employees requiring access/passwords to the Government-furnished data systems.  All
positions involved in computer activities require at least a minimum ADP III category
clearance. It is anticipated that a minimum of one PA employee will require an ADP II
clearance.  The ADP II clearance is for positions that involve a degree of access, other than
data entry, to a Government-furnished system.  The PA shall submit a DISA Form 41 to the
Government for ADP clearance.   An ADP clearance is contingent upon receiving a
favorable NAC.

All PA personnel provided Government-furnished computer access shall observe local
Automated Information Systems (AIS) security policies and procedures as provided by the
Information System Security Officer (ISSO).  Violations of local AIS security policy, such
as password sharing, performing personal work, file access violations or browsing files
outside the scope of the contract, will be evaluated on a case-by-case basis and may require
disciplinary action. Disciplinary action may range from an oral admonishment to removal
from the contract.  The KO shall adjudicate each case and his/her decision shall be final.
When the Government has requested removal of PA employees, the required removal shall
not relieve the PA of the requirement to provide sufficient personnel to perform the
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requirements of this contract. Individuals removed from this contract are removed for the
duration of the contract.

The PA shall notify the KO or designee, within 24 hours, when for reasons of personnel
resignations, reassignments, terminations, or completion of portions of the contract, named
PA personnel no longer require access to Government computers.

The PA shall observe all copyright agreements and shall be held liable for any infringement
of copyrighted software licensing agreements and shall compensate the appropriate vendor
for each instance of copyright violation. In the interest of protecting Government systems
from computer viruses, the PA shall not use public domain software nor shall PA personnel
download software from public bulletin boards.  The PA shall use only commercial off-the-
shelf (COTS), PA-developed, or Government-furnished software in performance of this
contractual effort. Should the introduction of a computer virus or malicious destruction of
computer software, stored information, or hardware result from the use of public domain
software or from software taken from a public bulletin board, the PA shall be required to
repair the damage at no expense to the Government and without impact on delivery
schedules.

The PA shall provide initial response to end-user support, including but not limited to:
fielding end-user trouble calls; coordinating scheduled downtime; conducting user
orientation briefings; serving as focal point for NAC/ADP clearance submissions and
maintaining a file of clearances received; and, notifying the KO or designee of application
software and mainframe computer-related problems.

1.7.8  Installation Security

PA employees or any representative of the PA entering DoD locations as part of performing
contract requirements shall abide by all security regulations and may be subject to security
checks.  PA personnel and property shall be subject to search and seizure upon entering, while
on and upon leaving the DoD locations pursuant to installation regulations.

In the event of a strike by PA personnel, the PA shall be responsible for the cost of any increased
security as determined necessary by the installation commander.

In accordance with 18 USC 1382, the installation commander has the authority to bar
individuals from the installation.  The removal from the job site or dismissal from the
premises shall not relieve the PA of the requirement to provide sufficient personnel to
perform the services as required by this contract.  PA personnel shall conduct themselves
IAW acceptable business decorum at all times. The PA shall remove any individual from the
site whose continued presence or employment is deemed by the KO or designee to be
contrary to the public interest or inconsistent with the best interests of national security.
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1.7.9  Safeguarding information
 
 All inquiries, comments, or complaints arising from all matters observed, experienced, or learned
as a result of, or in connection with the performance of this contract, the resolution of which may
require the dissemination of official information, shall be directed to the KO or designee.
 
 The PA shall create and maintain complete and accurate files of documentation, records, and
reports required and specifically cited in this contract, IAW applicable documents and forms as
referenced in Section C-6 of this contract.  The PA shall not allow access to the files by any
Government agency, non-Government agency, or individual unless specifically authorized by the
KO or designee.  The PA shall provide documents and files to the KO or designee within one (1)
hour of receipt of the authorized request.  All files are the property of the Government, and shall
be turned over to the KO or designee at the completion or termination of this contract.

 
 Performance under this contract may require the PA to access data and information proprietary
to a government agency, another government PA, or of such nature that its dissemination or use
other than as specified in this contract would be adverse to the interests of the Government or
others.  Neither the PA, nor PA personnel, shall divulge nor release data or information
developed or obtained under performance of this contract, except to authorized Government
personnel or upon written approval of the KO or designee.  The PA shall not use, disclose, or
reproduce proprietary data that bears a restrictive legend, other than as specified in this contract.
 
 Disclosure of information regarding operations and services of the activity to persons not entitled
to receive it, or failure to safeguard any classified information that may come into the PA’s
control in connection with work under this contract, may subject the PA, PA's agent, or
employees to criminal liability under Title 18, Sections 793 and 798 of the United States Code
(USC).  Neither the PA nor the PA's employees shall disclose or cause to be disseminated, any
information concerning the operations of the activity which could result in, or increase the
likelihood of, the possibility of a breach of the activities' security or interrupt the continuity of its
operation.

 
 Inquiries received by the PA for work performed under this contract shall be referred to the
KO or designee.

1.8 Environmental

The PA shall comply with all applicable host, local, state, and federal provisions, acts, laws,
regulations, directives and license requirements pertaining to procuring, issuing, handling,
storing, recycling and transporting of hazardous materiel, hazardous waste and radioactive
materiel.  The PA shall handle, store and/or otherwise manage its solid wastes, including
hazardous wastes, in a manner consistent with the Host’s Hazardous Waste Management
Plan.  All hazardous wastes generated by the PA will be processed through AF Building
359.  Mission Stock downgraded to hazardous waste shall be processed through DRMO.

The PA, will comply with the recycling program established by the host in accordance with
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Executive Order 13101, dated September 16, 1998.

The PA shall comply with the DDC Hazardous Materiel Management Program, including
the host activity’s “pharmacy concept.”  This concept dictates that hazardous materiel will not
be procured until authorized by the WRALC/EMPH Hazardous Materiel Cell.  The tracking
and reporting (i.e., releases, on-hand levels, etc.) of hazardous materiel will be
accomplished while utilizing the system specified by the Government.  The PA shall comply
with the National Pollutant Discharge Elimination System (NPDES) requirements for open
area storage.

The Hazardous Materiel Storage facility, building 340, operated by the PA, has five (5)
underground containment tanks located outside the building.  These tanks are designed and
located to support secondary containment for designated areas inside of building 340.  A
manual log is required for measurement of liquids in these tanks.  Any emergency spill or
overflow into this underground storage system will be emptied expeditiously, according to
40 CFR 280.110(b)(6).  The PA shall notify the Government when these tanks need to be
emptied.  Expenses related to emptying the tanks shall be borne by the Government, except
when a PA hazardous spill is the cause to empty the tanks.  (See C-3.3.7)

Receiving, storage, issue, and packaging functions identified in Section C-5 of this PWS
include handling and processing of radioactive materiel. The handling and storage of this
materiel requires a Nuclear Regulatory Commission (NRC) License.  DLA/DDC currently
maintains the license USNRC Materiel License 37-30062-1.  The DDC is the holder of the
NRC license and the Radiation Protection Officer (RPO) will be an employee of the DDC.
The PA will work under the purview of the DDC license.  The PA shall at all times comply
with the laws, rules, regulations and license requirements concerning the handling and
storage of radioactive materiel. The PA shall be responsible for monitoring exposure levels
and paying all fees associated with required radiation physical examination for PA personnel
performing workload associated with the radioactive mission.  The PA will maintain a
current inventory of all radioactive materiel and shall provide this inventory to the RPO on
request.

If found in non-compliance with the requirements of the NRC license, the RPO has the
authority to suspend the PA’s authorization to operate under the NRC license issued to
DDC.  Should this occur, the PA will be considered to be in default.  In addition, the PA
shall be responsible for any fines, penalties, cost associated with continued operations, or
other damages attributable to the PA’s non-compliance.  The PA shall be responsible for
paying all fees associated with required maintenance of the program to include, but not
limited to, instrument maintenance, repair and calibration costs, such as wipes,
decontamination materiel, etc.
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SECTION C-2, DEFINITIONS

2.1 General Definitions

The following list provides definitions for terms throughout this document or commonly
used in the distribution process:

Accountable Property  Government-furnished property subject to FAR Part 45 and its
rules of accountability.

Ad Hoc  For inventory adjustment:  a term used to denote flagged discrepancies on a NIIN
and/or location in DSS requiring inventory or inspection action; and for Transportation, a
term used to denote process changes, inquiries, discrepancies, etc, to a specific document
number (Doc #), Transportation Control Number (TCN), Carton Control Number (CCN)
or Pick Control Number (PCN).

 ADP Clearance Categories
• I:  Those positions in which the incumbent is responsible for the planning, direction, and

implementation of a security program; has major responsibility for the direction,
planning, and design of a computer system, including hardware and software; or can
access a system during the operation or maintenance in such a manner that would cause
grave damage to the system or realize significant personal gain.

• II: Those positions in which the incumbent is responsible for the direction, planning,
design, operation, or maintenance of a computer system, and whose work is technically
reviewed by a higher authority of the ADP I category to insure integrity of the system.

• III: All other positions involved in computer activities not covered in ADP I and ADP
II positions.

Air Challenge Program A service activity which controls the movement of cargo into the
airlift system under the provision of DoD 4500.32-R MILSTAMP.

Book to Book Daily and monthly comparisons of DSS locator and accountable balances,
which result in automatic adjustment of owner’s balance to match the depot balance.
Comparisons generate mismatches, which require inventory action.

Causative Research  An in-depth investigation of selected adjustments to determine why
they occurred.  Consists of a complete review of all transactions (to include supporting
source documentation, catalog change actions, shipment discrepancy files, and unposted,
rejected or violated transactions) since the last completed inventory where causative
research was conducted, or within the last year, whichever is sooner.

 Classified Items  Materiel which requires protection in the interest of national security.

Comingled Materiel results in locations where two or more NSNs and/or condition codes
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and/or owners are found in the same container or location.

Condition Code  Position alpha code used to classify materiel as new, used, repaired or
reconditioned as identified on DoD 4000.25-2-M, Appendix B6, Federal condition codes.

Contracting Officer (KO)  The legal agent of the government who binds the government
to the contract.

Contracting Officer’s Representative (COR)/Contracting Officer’s Technical
Representative (COTR) An individual designated and authorized in writing by the
Contracting Officer to perform specific technical or administrative functions.

Defense Reutilization and Marketing Office (DRMO)  The activity that receives
unserviceable, non-repairable, and excess material for the purpose of redistribution, resale
or disposal.

Demurrage  An assessment against the shipper or the consignee for the detention of
common carrier conveyance beyond the period of free time allowed for loading or
unloading.

Denial   A notification from a Distribution Activity (Depot) advising the originator (ICP) of
a Materiel Release Order or a Referral Order of failure to ship all or part of the quantity
ordered  due to lack of stock, lack of proper shelf-life, condition change, item identification,
etc.

 Department of Defense Activity Address Code (DoDAAC)  A distinct six-position
alphanumeric code assigned to identify specific units, activities or organizations as found in
the DoD Activity Address Dictionary.
 
 Department of Defense Activity Address Dictionary (DoDAAD)  Publication that lists
all DoD activities and their six-position alphanumeric codes called DoDAACs.
 
 Designee  The individual(s) designated and authorized in writing by the Contracting Officer
to perform specific technical or administrative functions.

 Detention  A charge made on a carrier conveyance held beyond the allowable free time for
loading or unloading, for forwarding directions or for any other purpose authorized and
documented.  Charges for detention are in addition to other lawful transportation charges.
Detention charges are typically associated with motor carriage.

 Disposal  The process of redistributing, transferring, donating, selling, abandoning,
recycling or destroying disposable Government property, which is no longer of use in the
Government system in its present form.
 
Facilities  Property used for production, storage, maintenance, development, or testing.  It



                                                                                                                                   Page 19 of   176
SOLICITATION SPO700-99-R-7003

                                                                         CONTRACT
includes plant equipment and real property.  It does not include materiel, special test
equipment, special tooling, or agency-peculiar property.
 
Inspection  Examination of supplies and services (including, where appropriate, raw
materiels, components and intermediate assemblies) to determine whether the supplies and
services conform to contract requirements.

Inventory  A physical count performed to determine the on-hand quantity of an item or
group of items.

Inventory Control Point (ICP)  The organization element within a distribution system
assigned the responsibility for systems-wide direction and control of  materiel.  It serves as a
stock control point for assigned supply classes.

 Inventory/Item Manager (IM)  An individual located at an ICP responsible for managing
a wide variety of commodity items in support of the military services, federal and civilian
agencies and friendly foreign governments.
 
 Inventory Record Accuracy Rate  The percentage of accurate owner balance records
which match the physical assets in storage in regard to item quantity and condition code.  A
random statistical sample inventory is conducted to measure segments of as well as the
overall population.  The sample selection and results use hierarchical stratification
techniques and item characteristics.

Item Data Changes  DSS generates an Item Data Change Notice used to identify an
update to the Item Data Record.  This change may include the physical update of materiel
identification and unit of issue.

Materiel Property that may be incorporated into or attached to a deliverable end item or
that may be consumed or expended in performing a contract.  It includes assemblies,
components, parts, raw and processed materiels, and small tools and supplies that may be
consumed in normal use in performing a contract.  Also see Mission Stock.

 Military Standard Transportation and Movement Procedures (MILSTAMP)  DoD
Regulation that defines procedures for the transportation and movement of materiel
throughout the Defense Transportation System.
 
 Military Standard Transaction Reporting and Accounting Procedures (MILSTRAP)
DoD Manual that defines procedures for the flow of inventory, accounting information
pertaining to receipt, issue, inventory, adjustment and other related inventory management
actions such as catalog changes.
 
 Military Standard Requisitioning Issue Procedure (MILSTRIP)  DoD Manual that
defines procedures for the requisition, status, issue, receipt, return and redistribution
processes.  It provides for the interchange of information related to these processes between
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supported activities and the distribution systems of the DoD military services and other
agencies.

 Mission Stock  Stocks owned by the DoD or other Government entities which are stored at
distribution depots, held for sale or issue in wholesale and retail inventory accounts.  All
items are maintained to identify the quantity of an item on hand, unit price, location,
physical condition, receipt, issue, authorized stock number, item description, and other such
information to properly account for materiel used to support military activities.
 
 Mobilization  The art of preparing for war or other emergencies through assembling and
organizing natural resources, and the process by which the Armed Forces, or part of them,
are brought to a state of readiness for war or other national emergencies.  This includes
activating all or part of the Reserve components as well as assembling and organizing
personnel, supplies and material.
 
New Procurement Materiel received at the depot from a vendor or contractor for
assignment, storage and issue to customers.

Non-Accountable Receipts  Materiel usually received without an assigned NSN such as
first articles, selected retail equipment, publications and technical orders, precision
measurement equipment, FX 2065 (Electronic Warfare, Global Positioning and Drones),
Senior Year (U-2 support item).

Offloading Operations  Operations necessary to unloading of supplies from carriers
including removing blocking, bracing, and other materiel and performing preliminary
inspections for obvious evidence of shortage or damages prior to actual offload.

Outloading   The process of placing materiel on or within the transportation vehicle and
stabilizing the materiel for shipment.

Outsized Items    Term used to qualify large bulk and/or heavy weighted items that do not
fit into a carrier’s trailer (van) and may require a crane or special conveyence to handle them.

Pilferable Materiel  Materiel that is identified as valuable, easily converted to personal use,
vulnerable to theft, having a ready sale potential in illicit markets, or high personal use or
attraction.

Planograph  A drawing of a warehouse/storage area, which incorporates a layout used for
storage operations and supporting functions and a floor plan showing columns, stair wells,
elevator shafts, offices, washrooms, doors, and other structural features.

Plant Equipment  Government-furnished property of a capital nature (including
equipment, machine tools, test equipment, furniture, vehicles and accessory and auxilliary
items) for use in manufacturing supplies, in performing services, or for any administrative or
general plant purpose.  It does not include special tooling or special test equipment.
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Property  All property, both real and personal.  It includes facilities, materiel, special
tooling, special test equipment and agency-peculiar property.

Quality Assurance (QA)  The functions and associated actions performed by the
Government to ensure that award requirements are performed in accordance with specified
standards, and that an appropriate level of PA quality control activities are in place and
operational.

Quality Control (QC)  Those internal management functions that include, but are not
limited to, training, documented procedures, inspections, and tests (taken at the point of
performance) necessary to ensure that PA products and services conform to PWS
requirements, specifications and standards.

Real Property  Land and rights in land, ground improvements, utility distribution systems
and buildings and other structures.  It does not include foundations and other work
necessary for installing special tooling, special test equipment or plant equipment.

Receipt Processing Time The tailgate date is considered Day Zero.  Material stowed on
the tailgate date is counted as a zero-day processing time.

Redistribution Release Order (RDO)  Issue request to direct materiel from one
government storage activity to another storage activity that may or not be a government
activity.

Sensitive Items  Material which requires a high degree of protection and control due to
statutory requirements or regulations such as narcotics; precious metals; items which are of
high value, highly technical , or of a hazardous nature; and small arms, ammunition,
explosives, and demolition

Shelf-Life  A length of time during which an item of supply, subject to deterioration, is
considered serviceable while stored.  Some items are extendable and others have a limited
life which cannot be renewed.

Site Manager  A competent foreman, superintendent, or manager satisfactory to the
Contracting Officer who shall be assigned to the work site at all times with authority to act
for the PA.

Space Utilization Measurement that indicates the total usable storage space occupied in
DLA warehouses/storage facilities and open storage areas for all depots.

Storage Aids Storage devices intended to assist in safe and proper storage of materiel.
Examples are Bins, Racks, Stacking Frames (Nestainers) and Pallets.

Storage Space Management Reporting Includes the overall management and
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accountability of the storage space inventory.

Suspended Assets  Assets that have been placed in a suspended condition code status by
ICPs, Item Managers or local customers or  the PA.

Surge  The accelerated production, maintenance, and repair of selected items, and the
expansion of logistic support services to meet contingencies short of a declared national
emergency utilizing existing facilities and equipment.  Only existing peacetime program
priorities will be available to obtain materials, components, and other industrial resources
necessary to support accelerated program requirements; however, increased emphasis may
be placed on use of these existing authorities and priorities.

Tailgate   The Julian date that an item is received.

Transportation Control Number (TCN)  The TCN is a 17 character data element
assigned to control and manage every shipment unit throughout the transportation pipeline.
The TCN for each shipment is unique and not duplicated.  For shipments other than
SEAVANs and personal property, the 17 digit TCN is essentially a four part number
composed of a DoDAAC, Julian date, serial number and suffix.

Traffic Management  Includes the overall administration and routing of inbound carriers
for the receipt of materiel from manufactures, customers (including Foreign Military Sales
(FMS)), local sources and other depots; receiving for non-accountable materiel, receiving
directly into a storage facility or to customers and diversion and reconsignment of
shipments.  The PA shall be responsible for all detention and demurrage charges incurred as
a result of untimely offloading.

Transshipment   Materiel received at a depot for delivery to a final storage site or
customer.

 Type Physical Inventory Code (TPIC) “P   Inventories that represent a sampling of the
entire site population.  The results of the sample inventory are used to determine the overall
inventory accuracy.
 
 Warehouse Denial  Transaction where an  accountable record indicates materiel is on-hand
but stock has been exhausted or is in a condition other than recorded, lacks the required
shelf life, is not available in type pack specified or is found to be misidentified.
 
 Warehouse Fill  Rate  The percentage of warehouse denials to  MROs.  This percentage is
calculated by dividing the number of total and partial quantity warehouse denials
(Management Codes 1 through 5) by the total number of MROs shipped plus total quantity
of warehouse denials times 100, then minus from 100 percent.
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  Acronyms And Abbreviations

Acronyms and abbreviations as used throughout this PWS are listed for your information
and use:

ADPE Automated Data Processing Equipment
AH Adjustment History
AFMC Air Force Materiel Command
AFNET Air Force Network
ALC Air Logistics Center
BEP Basic Emergency Plan
BPA Blanket Purchase Agreement
CCI Controlled Cryptographic Items
CNG Compressed Natural Gas
CDCS Customer Depot Complaint System
COB Close of Business (Day)
COSIS Care of Supplies in Storage
COR Contracting Officer Representative
CONUS Continental United States
CRIM Carrier Routing Information Management
DAAS Defense Automatic Addressing System
DD250 Materiel Inspection and Receiving Report
DD1348-1a Issue Release/Receipt Document
DD1149 Requisition and Invoice/Shipping Document
DD1155 Order for Supplies or Services
DD2477 Shelf Life Extension Form
DDC Defense Distribution Center
DCMC Defense Contract Management  Command
DEMIL Demilitarization
DLA Defense Logistics Agency
DLSC Defense Logistics Support Command
DODAAC DoD Activity Address Code
DODAAD DoD Activity Address Directory
DOD AAF DoD Activity Address File
DOR Due Out Release
DVD Direct Vendor Delivery
DR Discrepancy Report
DRMO Defense Reutilization & Marketing Office
DRMS Defense Reutilization & Marketing Service
DRO Disposal Release Order
DSS Distribution Standard System
DTID Disposal Turn In Document
DTR Defense Transportation Regulation
EDI Electronic Data Interchange
EPA Environmental Protection Agency



                                                                                                                                   Page 24 of   176
SOLICITATION SPO700-99-R-7003

                                                                         CONTRACT
ESD Electro Static Discharge
F.O.B Freight On Board
GBLOC Government Bill of Lading Office Code
GFE Government-furnished Equipment
GFM Government-furnished Materiel
GSA General Services Administration
HAZMAT Hazardous Materiel
ICP Inventory Control Point
IM Item Manager
JMACP Joint Military Astray Cargo Program
KO Contracting Officer
LAN Local Area Network
LISF Large Item Storage Facility
LPG Liquid Petroleum Gas (Propane)
MICAP Mission Capable
MILSPEC Military Specification
MILSTAMP Military Standard Transportation & Movement Procedures
MIL-STD Military Standard
MILSTRAP Military Standard Transaction Reporting & Accounting Procedures
MILSTEP Military Supply and Transportation Evaluation Procedures
MILSTRIP Military Standard Requisitioning and Issue Procedures
MRO Materiel Release Order
MHE Materiel Handling Equipment
MMHS Mechanized Materiel Handling System
MSDS Materiel Safety Data Sheet
MSL Military Shipment Label
NIIN National Item Identification Number
NRC Nuclear Regulatory Commission
OCONUS Outside Continental United States
PQDR Product Quality Deficiency Report (SF 368)
RCP Recycling Control Point
RPO Radiation Protection Officer
SAMMS Standard Automated Materiel Management System
SL Shelf Life
SLEP Shelf Life Extension Program
SDR Supply Discrepancy Report (formerly ROD) (SF 364)
SBSS Standard Base Supply System
SRV Storage and Retrieval Vehicle
TCN Transportation Control Number
TDR Transportation Discrepancy Report (SF 361)
VLO Vehicle Load Order
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2.3  DOD DICTIONARY

The DoD Dictionary of definitions and terms is available on the internet at
the e-mail address http://131.84.1.34/doctrine/jel.
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SECTION C-3, GOVERNMENT-FURNISHED
PROPERTY AND SERVICES

3.1  General Information

The Government will furnish or make available to the PA certain Government property and
services for use in connection with this contract.  Property or services supplied by the
Government may be used only for performance of work under this contract or as authorized
by the KO.

3.2 Government Property

References to government property throughout Section C-3, FAR Part 45 and FAR Part
52.245 do not pertain to mission stock.  Government-Furnished Property (GFP) listed as
mandatory will be furnished by the Government and must be utilized by the PA in the
performance of work under this contract.  Government property listed as optional will be
made available by the Government in an “as is” condition (See FAR 52.245-19) for inspection
and may be accepted at the PA’s discretion and convenience for use in the performance of
work under this contract. Failure or breakdown of optional GFP shall not excuse PA
performance and shall not serve as the basis for any equitable adjustment.  Both mandatory
and optional government property will be provided at no cost to the PA, and will be subject
to the conditions contained in FAR 52.245-11, Facilities.

GOVERNMENT PROPERTY USE

Real Property (3.2.1) Mandatory
Plant Equipment (3.2.2) Optional
Materiel (3.2.3) Optional
Transactional Systems (3.2.4.1)* Mandatory
Reference Inquiry Systems (3.2.4.2)* Optional

*Providing system access only.

3.2.1 Government-Furnished Real Property

Real property being furnished for use in the performance of this contract is set forth in
Technical Exhibit 2.1.  At the beginning and at the end of the contract, the PA and the
Government shall perform a joint inventory in order to establish the condition of this
property.  The PA shall notify the KO or its designee when property is no longer needed in
the performance of this contract.  In addition, the PA may not unilaterally terminate its
authority to use the government-furnished real property under FAR 52.245-11(k).

The Government is responsible for performing the maintenance, repair and replacement of
Government-furnished real property.  The PA is not responsible for maintenance as required
under  FAR 52.245-11(g).  The PA shall request through the KO or designee the
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performance of any repair, maintenance, and/or replacement of Government-furnished real
property.

In accordance with FAR 52.245-11(g), the PA shall be responsible for performing the
maintenance on existing storage racks, shelves and bins located within the Government-
furnished real property set forth in Technical Exhibit 2.1.

3.2.2 Government-Furnished Plant Equipment

Government-furnished plant equipment will be provided to the PA in an “as is” condition
under FAR 52.245-19, and will be made available to the PA for inspection prior to the
submission of offers during the site visit provided under FAR 52.237-1.  At the pre-
proposal site visit, the offeror may conduct visual inspections of the government-furnished
plant equipment and may request the Government power up and/or engage any mechanical
mechanisms in order to assess its operational condition.  This plant equipment is offered in
its current condition.  The PA is responsible for determining whether government-furnished
plant equipment is suitable for their use, and if accepted by the PA, it shall bear the cost of
transporting, installing, modifying, repairing, or otherwise making this plant equipment
suitable for its use.  Any government-furnished plant equipment not accepted by the PA,
will be retained and disposed of by the Government.  Within 30 days after the contract start
date, the PA shall schedule and conduct joint inventories with the KO or designee to
identify the accepted plant equipment and its condition at acceptance.  Upon the end of the
transition period, the government-furnished plant equipment accepted by the PA will be
delivered to the PA for use in performance of this contract.

The government-furnished plant equipment that will be made available to the PA is set forth
in Technical Exhibits 2.2A through 2.2D.  The PA’s acceptance and use of government-
furnished plant equipment does not relieve the PA of the responsibility for providing all
equipment necessary to perform the requirements of this contract, unless otherwise noted
(See Section C-4.1).  In accordance with FAR 52.245-11(g), the PA is responsible for the
maintenance of Government-furnished plant equipment.

Prior to making modifications to any government-furnished plant equipment the PA must
submit, in writing, the proposed changes and receive written approval for the modification
from the KO or designee.  The PA shall not cannibalize government-furnished plant
equipment in order to repair or maintain other equipment unless authorized in writing by the
KO or its designee.  When the PA terminates its authority to use government-furnished
plant equipment in accordance with FAR 52.245-11(k), the PA will use form DLA 1311
when notifying the KO or its designee.

PA personnel shall ensure the safe operation of government-furnished plant equipment and
PA-furnished equipment.  Refer to Subsection 3.3.11 for fuels provision.  When applicable,
a copy of the report on property damage or motor vehicle mishap shall be submitted to the
KO or designee.  This report must be provided to the KO or designee within one (1)
working day of the mishap, and it may be reported on either a PA’s Report Form or
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Standard Form (SF) 91A for motor vehicles.  The estimated cost of property or vehicle
damages shall be included.

The PA shall ensure that the Equipment Maintenance Accounting and Control System
(EMACS) is kept current for MMHS and MHE accepted by the PA. (See Section
C3.2.4.1).

At the end of the contract, the PA and the Government shall perform a joint inventory in
order to establish the condition of GFPE remaining in the possession of the PA.

3.2.2.1 Mechanized Materiel Handling Systems (MMHS)

 Government furnished MMHS is set forth in Technical Exhibit 2.2B.   The condition of the
MMHS as listed in the Technical Exhibit is for information purposes only and may not be
relied on by the PA for determining which MMHS is suitable for their use.  The PA is
responsible for maintaining all MMHS in accordance with manufacturer’s
recommendations/specifications and in compliance with equipment warranties. This includes
SRV battery repair and replacement, as necessary for this equipment.  MMHS not accepted
by the PA will remain in-place.  If the KO authorizes the removal of the government
furnished MMHS, it may be removed by the PA at the PA’s expense. The replacement of
government furnished MMHS not covered under FAR 52.245-11(g) will be the
responsibility of the Government, and if authorized by the KO the PA will be reimbursed for
the costs associated with the purchase and installation of the replacement MMHS.

3.2.2.2 Materiel Handling Equipment (MHE)

Government-furnished MHE is set forth in Technical Exhibit 2.2B.  The condition of the
MHE as listed in Technical Exhibit is for information purposes only and may not be relied
on by the PA for determining which MHE is suitable for their use.  The PA is responsible
for maintaining all MHE in accordance with manufacturer's recommendations/ specifications
and in compliance with equipment warranties. The PA will be responsible for providing
maintenance and repair for this equipment.  The PA will be responsible for daily operator
maintenance.  (Technical Exhibit 2.2G lists Government-furnished Property Under
Warranty)

3.2.2.3 Other Equipment

Government-furnished computers and peripheral equipment are set forth in Technical
Exhibit 2.2A.  In addition to the maintenance requirements of FAR 52.245-11(g), the PA
shall be responsible for actions in accordance with manufacturer warranties, initial
troubleshooting ADPE software reported problems, exterior cleaning of workstations and
printers, replacement of printer consumable components (i.e., drive roller or cutter blades,
etc.), and the installation/relocation of ADPE.  The Government is responsible for the
installation of software associated with the upgrade of any mandatory data system, and
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when the upgrade of any mandatory data system renders the ADPE obsolete.  The PA shall
not alter any software without the approval of the KO or designee.

Government-furnished office and warehouse equipment (tools and other equipment such as
scooters/carts) are set forth in Technical Exhibits 2.2C and 2.2D.

Trailers and trays are available for hauling materiel.  These are shared items with the Air
Force and are “as available” equipment.

3.2.3 Government-Furnished Materiels (GFM)

The type of GFM that will be made available to the PA is described in Technical Exhibits
2.2E and 2.2F.  For the convenience of the PA, the Government will provide the GFM on
hand at the contract start date.  The PA is responsible for determining if the GFM is suitable
for their use.  The PA’s acceptance and use of this GFM, however, does not relieve the PA
of the responsibility for providing all material necessary to perform the requirements of this
contract (See Section C-4.1).

3.2.4 Government-Furnished Data Systems

The Government will furnish two types of data systems for use in the performance of this
contract: transactional and reference inquiry. The Government is responsible for upgrade
and maintenance of these systems. User manuals on the operations and functions of
Government-furnished data systems are available in the Technical Library.

During the site visit provided under FAR 52.237-1, the Government will simultaneously
provide a DSS hands-on demonstration.  Offerors are responsible for bringing sufficient
personnel not to exceed a total number of  two (2), to participate in the DSS demonstration.
In no event shall failure to participate in the DSS demonstration constitute grounds for a
claim after contract award.

3.2.4.1 Transactional Systems

The PA shall use the following mandatory transactional systems in the performance of this
contract:

3.2.4.1.1 Distribution Standard System (DSS)

The Government will furnish the current Distribution Standard System (DSS) for the
performance of the requirements of this contract.  DSS is an automated information system
that supports and is an integral part of DLA depot functions.  DSS is utilized in and/or
generates workload in the following areas:  Standards and Procedures, Receiving, MRO
Processing, Workload Planning and Control, Address, Set Assembly, Hazardous, Pick
Ticket and IRRD, Warehousing, Shipping, Transportation, CCP Receiving, PPP&M Users
Manual, MADS Interface, Quality Assurance, Violations, Small Parcel and Small Arms.
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This list is not all-inclusive.  Refer to DSS Manual, DLAM 4745.40.

The PA may propose changes to the DSS which, if approved, may be made by the
Government.

Due to the integral nature of DSS to depot operations it is expected that periodic
unscheduled downtime and slow response time will cause work disruption in performing the
requirements of this contract.  DSS experiences an average of six (6) percent unscheduled
downtime.  The PA shall take prudent steps to minimize any lost productivity; however, the
PA shall notify the KO or designee immediately when unscheduled downtime of DSS has a
negative impact on the PA’s ability to perform in accordance with the requirements of the
contract.

DSS will also undergo periodic scheduled downtime for maintenance.  Accordingly, the PA
shall notify the KO or designee when scheduling work outside of normal work hours.   Due
to nightly batch processing of DSS, the PA will be unable to access DSS from eleven
o’clock to one o’clock a.m. (2300-0100), Monday-Saturday, Eastern Standard Time, at
which time the system downloads the workload for the day, and from six-thirty p.m. on
Saturday through one a.m. Monday (1730 Saturday through 0100 Monday morning).  This
does not prevent the PA from filling emergency requisitions and correcting record balances
when DSS operations resume.

3.2.4.1.2  Equipment Management and Control System (EMACS)

The Government will furnish the current EMACS for the performance of this contract.
EMACS is used for preventative maintenance planning and tracking unscheduled
maintenance, and availability and utilization measurement.  The equipment managed
includes automotive, mobile Material Handling Equipment (MHE), and installed
Mechanized Material Handling Systems (MMHS).

3.2.4.1.3  CA-Dispatch

CA-Dispatch is a report utility program -that generates DSS reports from batch cycle
processing.  These reports are required to perform work and manage workload. The CA-
Dispatch facility provides on-line-view of all DSS batch cycle reports as well  as automatic
print capability of reports that are defined to one or multiple printers. Individual reports, or
portions thereof, may be printed to any printer which has been defined to CA-Dispatch, as
well as allowing reprint capability of any report for a period of 30 days maximum.  CA-
Dispatch can be accessed by anyone whose User ID has been defined to it.

3.2.4.1.4  Hazardous Materiel Management System (HMMS)

The HMMS is a system used to track and manage the use of hazardous materiel at military
Depot organizations throughout DoD.  The system supports Hazardous Materiel Pharmacy
concepts directed at regulating and minimizing the use of hazardous materiel at DoD
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installations.

3.2.4.1.5  Integrated Booking System (IBS)

The Government will furnish input capability to the Integrated Booking System (IBS).  IBS
directly supports the traffic management mission of ensuring efficient and economical
service during the movement of cargo by commercial ocean carriers or Military Sealift
Command (MSC) controlled shipping in peace and war.  The primary objective of IBS is to
provide a single, worldwide booking system designed to support peacetime and wartime
movement of unit and non-unit cargo.

3.2.4.1.6 Standard Base Supply System (SBSS)

The Government will furnish the current Standard Base Supply System (SBSS) for the
performance of the requirements of this contract.   SBSS is the operating system that
supports the Air Force's retail base supply assets and is used by DDWG to perform
distribution functions  for  AF retail customers.  Scheduled downtime is approximately 1%
per year, plus an 8 day period at the end of the calendar year for maintenance and
reconciliation.

3.2.4.1.7 Information Management System (INFO/MAN)

INFO/MAN is used to document and monitor DSS system program problems as well as
requests for assistance/information that are system data related.  All System Change
Requests (SCRs) for DSS are also entered and maintained on INFO/MAN.  Information
pertaining to program corrections/changes being moved into the production DSS can be
retrieved from INFO/MAN.  The PA will have “Read Only” access.  The PA shall notify the
KO of designee of system problems that are not covered by PA initial response.  The Office
of the Director, DDWG will input problems into INFO/MAN.

3.2.4.1.8 Discrepancy Reporting Tracking System (DRTS) (G021)

The Government will furnish the current DRTS system for performance requirements of this
contract.  This system tracks discrepant identified items awaiting disposition instructions.

3.2.4.1.9 Management Information System (MIS)

MIS receives transactional data records from DSS and other depot operating systems and
converts these records into usable workload and performance data.  It also uses tables with
MIS to establish type receipt/issue and to provide Work Center counts to DBMS.  It
gathers counts in support of discrete pricing and unit cost.  Special features are:

• On-line access to yesterday’s workload and performance data
• Status reviews
• Edits with capability to correct MIS errors
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• Audit capability (DDC and DSDC authorized)
• Manual count input
• Historical data for two years available on-line

The PA shall be responsible for complying with the DSS-MIS Procedures Guidance, which
includes:

• Monitoring MIS data transmissions
• Reviewing error count
• Correcting MIS errors
• Viewing Work Center information
• Viewing Automated Work Counts (AWC)

3.2.4.2   Reference Inquiry Systems

The following systems are available for use by the PA in the performance of Depot
operations but are not mandatory.
3.2.4.2.1  Federal Logistics Information System (FLIS)

FLIS is a logistics database providing information for the military services, civilian agencies,
contractors, NATO countries, and other friendly governments.  FLIS contains information
about manufactures, item characteristics, item logistics, management, transportation,
packaging, and use for specific items.

3.2.4.2.2  Standard Automated Materiel Management System (SAMMS)

SAMMS is an integrated logistics system that provides automated support to the Defense
Logistics Agency for the DoD consumable business.  SAMMS supports the Defense Supply
Centers (DSCs) in the wholesale management of consumable items, providing direct
support for processing requisitions, forecasting requirements, maintaining levels, generating
purchase requests, maintaining technical data, controlling stock fund authority, item
identification, providing asset visibility, and maintaining an auditable system.

3.2.4.2.3  Hazardous Materiel Information System (HMIS)

HMIS provides an electronic repository for Material Safety Data Sheet (MSDS) and
logistical data for all hazardous material procured and used by DoD and Federal workers.
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3.2.4.2.4  CONUS Freight Management System (CFM)

CFM receives electronically formatted standard tenders containing freight rates from
commercial carriers.  Defense shipping activities access CFM’s rate file to assist in mode
selection and determining the cost of a shipment prior to a move.

3.2.4.2.5  Mechanized Specification System (MSS)

MSS is the repository for DSS Documentation (User Manuals).  An inquiry allows the user
to look up codes, screens and processes.  In some cases it also includes print capability
which allows users to print out user manuals and documentation changes.  It is anticipated
that the information contained in MSS will be available via the WEB by the end of calendar
year 1999.

3.2.4.2.6 Shelf-Life Extension Program (SLEP)

The SLEP consists of two databases, the Materiel Quality Control Storage Standards
(MQCSSs) and the Quality Status Listing (QSL).  The MQCSSs provided information on
how to test and inspect Type II (extendibility) shelf life materiel.  The QSL contains the
results of tests performed by DoD and GSA physical-science laboratories to determine if
Type II materiel can continue to be used.

 3.2.4.2.7  Other Air Force Systems

There are several Information Systems which will be used in support of the Depot’s
distribution mission.  These systems will be made available by the Government for PA use
either through direct access for data input and retrieval or to interface with for the research
and use of automated information.

As stated in paragraph C-3.2.4, the DLA Distribution Standard System (DSS) is the
primary mandatory information system for providing distribution support at the Depot.  A
secondary primary information system, the Standard Base Supply System (SBSS) is used in
support of distribution of materiel for the Air Force’s retail assets.  Technical Exhibit 4
provides a tree diagram to aid in the understanding of what data capture and retrieval is
performed in DSS and SBSS.

Other information systems that the PA will be required to use and/or interface with in
support of the Air Force customer are:

• SC&D – Stock Control and Distribution (D035).  An automated system supporting
AF functions that facilitates the ordering and management of AF materiel.

• Quality Assurance Reporting and Evaluation System (G091).  An AF program that
tracks incoming SDRs.

• Master Item Identification Control System (MIICS) D043A).  A program that
contains AF NSNs for supply items.
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• Base Contracting Automated System (BCAS).  A program used to track new
procurement contracts.

NOTE:  An Air Force Integrated Logistics System (ILS) information system is scheduled to
replace SBSS and other AF systems within two years.  ILS plans are to interface with DSS.

There are other systems available for PA use.  They are:

DDWG Owned and Maintained

• KITS Record Log Database (dbase file) is a program that tracks AF Form 332s
indicating a list of components on hand and their due-in status.

• Warehouse Inventory Control System (WIC) is a program that tracks AF Special
Program FX account items by NSN, location, condition code and unit of issue.

Other Government/Commercial Systems
• Commercial Shippers System is a tracking system owned by commercial carrier,

which can be used by the PA to ship.  It is capable of tracking materiel in transit.
(For example, Federal Express, RPS, UPS).

3.3 Government-Furnished Services

3.3.1  Utilities

The Government will furnish heat, water, sewage and electric current at existing outlets as
may be required for the work to be performed under the award at no cost to the PA. The
PA shall ensure all employees operate in a manner to preclude waste of utilities.

3.3.2 Telephone Service

The Government will provide telephone service currently located in government-furnished
facilities for PA use at no cost to the PA.  Telephones are authorized for transaction of
official business of the DDWG.  PA personnel shall not relocate government-furnished
telephone equipment or in any way tamper with the telephone distribution system.  The PA
shall notify the KO or designee when maintenance or repair or change in service of
telephones is required.  PA will be responsible for all costs associated with PA initiated
upgrades or changes in service.

3.3.3 Custodial Services

Custodial services for office spaces, restrooms and break areas (service includes emptying waste
baskets, vacuuming carpets and dusting) will be provided by the Government.  The PA shall
perform the daily clean up of all  warehouse and storage areas.
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3.3.4 Refuse Collection

The Government will provide refuse collection from assigned exterior dumpsters.  The PA shall
transport refuse from warehouse and storage areas to the assigned exterior dumpsters.    The PA
shall contact the KO or designee if the dumpsters are full or if rodent infestation is observed.
The PA shall keep the areas around the dumpsters clean.    The PA shall not dispose of
hazardous materiel in these containers.

3.3.5 Local Area Network (LAN) Capabilities

The Government will furnish the PA with access to the existing LAN.  The PA shall be
responsible for connectivity of equipment to the existing access point and shall attempt to
resolve connectivity problems prior to notifying the KO or designee.  The PA shall notify
the KO or designee when maintenance, repair, (after the PA has attempted to resolve the
problem) or change in service is required.  PA personnel shall not relocate government-
furnished access points to the LAN or in any way tamper with the LAN lines.  The PA shall
be responsible for all costs associated with PA-initiated upgrades, changes in services, or
the addition or relocation of an access point to the LAN.  The Government will furnish the
PA with access to the DDC electronic mail system along with any necessary software
packages.  These systems shall be utilized for official business only.

3.3.6 Pest Management Services

The Government will provide internal and external pest management for all government-
furnished facilities and government-owned property to include periodic inspection of
facilities and appropriate abatement and control measures as required.  Control measures
will be taken against insects, rodents, weeds, fungi, and other animals or plants that are
determined to be undesirable.

3.3.7 Environmental

The PA shall clean up, contain, and dispose of all PA-caused hazardous material spills in
accordance with RAFB installation, federal, state and local laws and regulations.

The Government will provide emergency hazardous chemical spill response, control, and
containment support, cleanup, and disposal including sampling and/or analysis report as
required and necessary follow up for incidents beyond the PA capability.  The PA shall be
responsible for all costs associated with a hazardous spill(s) caused by the PA, to include
spill response, spill control, containment, cleanup, disposal, sampling and laboratory
analysis.  The Government is responsible for all costs associated with penalties resulting
from environmental degradation incurred prior to the time the PA assumed full performance
of distribution services.  Payment of any fines will be as directed by the applicable agency
and will be the responsibility of the Government or the PA based on fault.

Spills of hazardous materiels and hazardous waste and their associated clean-up/cost will be
the responsibility of the PA, if caused by the PA.  However, the base Hazardous Materiel
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/Spill Teams will provide emergency response support and necessary follow-up for incidents
beyond the PA’s capabilities and responsibility (i.e., a carrier spill).  The cost for equipment,
labor, and supplies will be reimbursed by the PA.  Training of PA personnel on proper
clean-up of spills shall be the responsibility of the PA.  All waste produced from a clean-up
will be processed through Bldg. 359. The PA will handle, store and otherwise manage its
solid wastes, including hazardous wastes in a manner consistent with host installation
procedures. The PA is required to comply with all base hazardous materiel management,
recycling, environmental regulations, instructions, and policies.  Building 340 is established
for handling chemical purges and hazardous materiel storage.  Five underground holding
tanks are located outside Building 340. The tanks are located and designed to support
secondary containment for designated areas.  The PA will identify the requirement to the
Government for accomplishment. A manual log is required  for measurement of liquids in
the tanks.  40 CFR 280.110(b)(6) requires that any emergency spill or overflow in the
underground storage system be expeditiously emptied.   The Air Force maintains a local
Spills Team.   The PA shall provide the ALC/EM Division with all necessary information
and supported requirements to obtain, maintain or renew permits covering applicable
activities. The PA is responsible for all costs associated with penalties resulting from
environmental degradation at the PA facilities starting from the time of PA assumption of
full performance of the distribution services. The Air Force EM Division will serve as the
single point of contact with all environmental regulatory agencies, including interpreting
regulations, coordinating inspections and submitting reports and correspondence.  The PA
will immediately notify the Air Force EM Division of any actions taken by environmental
regulators.  Payment of any fines will be as directed by the applicable agency and will be the
responsibility of the Government or the PA based on the division of responsibilities above.

3.3.8 Police And Fire Protection

The Government will provide required police and fire protection. The PA shall notify the
appropriate office for emergency services and will cooperate with all police and fire
programs, drills and instructions referenced in Section C-6.

3.3.9 Training

During the transition period only, and as requested by the PA, the Government will provide
training on Government-provided transactional data systems.  This training will involve a
train the trainer approach.  The Government will train no more than two PA personnel for
each functional/production area of DSS and for each of the remaining transactional data
systems.  The Government will provide the PA with a set of documentation to support the
training of its personnel.  The PA shall coordinate with the KO or designee to establish a
schedule for training during the transition period.  Any additional training, including that
provided after the transition period, will be the responsibility of the PA with the exception
of training associated with major systems upgrades which will be coordinated through the
KO or designee.  Travel in connection with training shall be the responsibility of the PA.

The Government will provide the materials necessary for the PA to train their employees in
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the following areas:
• Counterintelligence (CI) IAW DoDI 5240.6, Counterintelligence (CI) Awareness and

Briefing Program.
• Operations Security (OPSEC), IAW DoDD 5205.2.DoD Operations Security Program.
• The Government will include PA employees in the Antiterrorism Training, IAW DoDD

2000.12, DoD Combating Terrorism Program.  The Office of the Commander, DDWG,
will make available to the PA the dates and times the Antiterrorism Training will be
held.

3.3.10 Medical

The Government will  make available emergency medical services on a reimbursable basis
for any PA personnel requiring assistance for illness or injury occurring on the job.   The PA
shall submit to the KO or designee a copy of the report on each job connected injury within
15 days of the injury. This report may be made on either a  PA’s report form or DLA Form
1591, Mishap Report. The KO or designee will submit the required forms to the appropriate
office.

3.3.11 Fuels

The Government will furnish gasoline, natural gas (CNG), or diesel fuel for operation of all
equipment that is exclusively associated with the performance of the DDWG mission.  The fuel
will be made available through the 78th ABW, which will serve as the point of issue for fueling
the equipment. The PA shall ensure all employees operate equipment in a manner to preclude
waste of fuels.  Fuel is available 24 hours with coded key control.  Gasoline and diesel fuels
for government owned vehicles/equipment are located on-base at Building 197.  Mobile
gas/diesel service is also available.   The PA will coordinate all gasoline, diesel and CNG
requirements through the KO or  designee.

3.3.12 Transportation

Transportation cost of  non-local shipments will be the responsibility of the Government.
The PA  shall act as an agent of the Government for traffic management tasks.  The PA
shall execute government traffic management policies and tailored transportation/logistics
programs.  Examples of these programs include but are not limited to WorldWide Express
(WWX), the GSA Small Package Program, government tariffs and tenders for domestic
surface moves and government ocean shipping contracts.  The mode of shipment is
determined by DSS or  Air Clearance Authorities (Air Challenges). The PA shall provide
transportation for local shipments, which are shipments within a 5-mile radius of DDWG.

3.3.13 Mail

The Government will provide a central, location on the installation for pick-up and drop-off
of mail for the work performed under this award.  Metered postage for United States Postal
Service mail for official government business will also be provided.
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3.3.14 Government Forms

The Government will provide to the PA  a copy, for its reproduction, of any form not
produced through an automated system currently utilized in performance of work under this
contract.  The PA shall determine replenishment requirements and requisition, through the
KO or designee, sufficient forms to meet normal operations requirements.  Additionally, the
PA will be provided access through the LAN and current forms software to those forms
that have been automated.  Government forms to be provided are listed in Section C-6.

3.3.15 Government-Furnished Information

The Government will provide the PA with customer feedback, including customer
satisfaction surveys specific to DDWG.  This does not relieve the PA of the responsibility
for developing and implementing the QA/CSP as required in Section  C-1.3.

.
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SECTION C-4, PA-FURNISHED ITEMS AND
SUPPLIES

4.1  General Information

Except for Government-furnished real property (See C-3.2.1), the PA shall be responsible
for providing all plant equipment, material and supplies necessary to perform the
requirements of this contract.  Optional Government plant equipment and material is
available for use by the PA as specified  in Section C-3.2.

4.1.1 PA-Furnished Property

Except as provided for in FAR 52.245-11(c), title to PA-furnished equipment shall remain
with the PA.  PA-furnished equipment must meet the same safety requirements as those
established for Government equipment.

4.1.2   PA-Furnished Material

The PA shall return to the Government any residual material at the termination of this
contract.  Material may include original GFM (See Section C-3.2.3) or similar PA- acquired
materials.   No inventory of the material returned to the Government will be taken.
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SECTION C-5, SPECIFIC TASKS

5.1 Distribution Services And Performance Requirements

The PA shall provide the following materiel distribution functions:

5.2 Receiving
5.3 Storage
5.4 Issue
5.5       Special Functions

The PA shall meet the APL requirements as specified in this section upon completion of the
transition period.  The performance standards set forth in this section supercede all
standards contained in DoD 4000.25-I-M and 4000-25-2-M (MILSTRAP).

During the course of contract performance, the PA is encouraged to identify potential
process improvements designed to enhance performance.  Proposed improvements will be
subject to negotiation at the time of submission by either party and are further subject to
acceptance by both parties.

5.1.1 Use of Automated Systems

DSS/SBSS are the primary data systems that generate the workload requirements of the
Depot operation.  Receipt processing is accomplished through DSS/SBSS.  Workload
requirements such as stowage, picking, packing, outloading, transportation, inventories,
inspections, research and surveys are generated primarily through DSS/SBSS.  In
accordance with DLAM 4745.40 for DSS and USAF Supply Manual, AFMAN 23-110 for
SBSS, the PA shall perform all requirements and actions necessary in the operation or use
of DSS/SBSS and maintain user controlled elements of DSS/SBSS in a manner that
protects the integrity of the data and provides for its efficient operation.  The Government
will retain maintenance responsibility of the software and operating system that make up
DSS/SBSS (See Section C-3.2.4).

5.1.2 Property Accountability For Mission Stock

Except as noted in Section C-5.1.4, the PA shall maintain inventory record accuracy for
stock warehoused at DDWG in accordance with Section 5.3.2, Standards.  The PA shall be
responsible for the custody and care of the mission stock and shall maintain all mission
stock in or on the Government-furnished facilities set forth in the Technical Exhibits.  At all
times during the performance of this contract, title to the mission stock shall remain vested
in the Government.  The PA shall conduct inventories, make adjustments and perform
research relating to discrepancies that occur between stock record balances and mission
stock in accordance with the requirements of DoD 4000.25-2.M, Chapter 7 and as outlined
in DLAD 4140.69, Inventory Adjustment Research.  All causative research must be
reviewed and approved by the KO or designee before the action can be closed.
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5.1.3  Liability For Mission Stock

In accordance with the criteria set forth in DLAD 4140.69, Para (E)(6)a), the PA shall
notify the KO or designee of an inventory loss or damage that qualifies for a Financial
Liability Investigation of Property Loss (FLIPL). The PA shall notify the KO or designee of
the inventory loss or damage upon the completion of the causative research and at the same
time will provide a completed causative research package.

The PA shall not be liable for loss, destruction or damage to mission stock, unless such loss,
destruction or damage was caused by the fault or negligence of the PA.  The limit of liability
per occurrence shall be $2,500.

The PA shall indemnify the Government and hold it harmless against claims for injury to
persons or damage to property of the PA or others arising from the PA’s possession or use
of the Government facilities, from its activities, or from its care and custody of the mission
stock relating to the performance of this contract.

5.1.4 Transition/Annual And Semi-Annual Inventories

During the transition period, the PA shall schedule and jointly perform with the Government
the following inventories:

Mission Stock* Inventory Population Frequency
        A All stock in storage Annual
        B All stock in storage Annual
C, D, E,  & F Sample             Semi-Annual
  Radioactive All stock in storage Annual

                 SBSS             All stock in storage Annual
                   FX                        All stock in storage                  Annual

*(See Section C-5.3.2 for stock categories listed under Inventory Record Accuracy Rates)

Technical Exhibit 1.1 sets forth the population for each category of mission stock
inventoried and the corresponding results of the most current inventory accuracy rates.
During the transition period, the population of the semi-annual inventory to be jointly
performed by the PA and the Government will be generated by DSS. During the remainder
of the contract, the PA shall maintain the inventory accuracy rates at those listed in Section
C-5.3.2.

The PA shall be solely responsible for conducting all future annual and semi-annual
inventories.  The semi-annual inventory for mission stock categories C through F will be
generated and issued to the PA through DSS to be conducted during the same APL

standard measurement period (See Section C-5.3.2 Scheduled Inventories).  The next semi-
annual inventory to be performed will be scheduled during the transition period.
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5.2  Receiving

The PA shall perform the receipt of materiels in accordance with the performance standards
in Section C-5.2.2.  The receipt of in-bound materiel includes:  traffic management,
offloading, tallying, inspecting, handling, and stowing, as well as document processing.

5.2.1 Requirements

The PA’s receiving process shall result in:

• Traffic Management of inbound materiel includes the overall administration
and routing of inbound carriers for the receipt of materiel from manufacturers,
customers  (including Foreign Military Sales), local sources and other depots,
receiving for non-accountable materiel, receiving directly into a storage facility,
or to customers and diversion and reconsignment of shipments.  The PA shall be
responsible for all detention charges incurred as a result of untimely offloading.

• Offload includes opening doors, removing blocking, bracing, and other materiel,
inspecting the interior for visible damages or shortages, and unloading
transportation carriers, including railcars.

• Tally includes items on the carrier that are checked against the freight or carrier
manifest to ensure that piece count matches freight bill;  containers are visually
inspected for damage that is suspected to have occurred in transit; carrier is
released after all overages, shortages, or damage of materiel are documented on
the freight or carrier manifest and all discrepancies documented on SF 361.

• Misdirected Shipments includes receiving incoming shipments, notifying the
item manager, redirecting materiel as required, and preparing an SF 361 or SF
364.

• Product Receipt Evaluation  includes, but is not limited to,  verification of
kind, count and condition as required  and acceptance of materiel received from
vendors, other storage installations, and returned from customers; inspection of
materiel to confirm identification, classification and conformance to specified
requirements (quantities, condition code, etc); inspection of incoming containers
for evidence of tampering and damage to materiel; product receipt research;
receipt inspection IAW DSS-generated exclusion data; and, preparation of
inspection and receipt reports (to include SDRs and PQDRs). Materiel shall be
inspected and processed in accordance with DLAM 4140.2, Volume 1, Chapter
3.  Checks on locations and resolution of suspended assets and checks on
PQDRs still in a hold status to include processing status on these items in the
G021 system and preparing AF 981s/923s as required.

• Receipt Process Documentation includes all processing IAW DLAM 4140.2,
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Volume 1, Chapter 3, of documentation incident to the receipt function; receipt
of information from  transportation carriers or appropriate offices; checking,
recording and extracting information from receipt documents; receiving and
processing local contracts; processing, copying, filing and maintaining local
contract files; and posting receipts of materiel in DSS and SBSS.   The PA shall
complete, record, and maintain all documentation required throughout the
Receipt process. Documentation is maintained IAW MILSTRAP, Chapter 7.
The PA shall document all reimbursable repackaging in accordance with the
DOD Stock Readiness Program as well as DOD 4140.1-R, Volume III ,
Chapter 3, Section V.  This includes, but is not limited to, SF 364, the Supply
Discrepancy Report (SDR).  The PA shall properly respond to the item
manager’s disposition instructions for each SDR.  The PA shall identify all
concealed damages that were incurred as a result of the carrier on the SF 361.

• Stow  includes the placing of receipted materiel in the proper storage location
IAW DLAM 4145.12.  Some non-accountable receipts may be stowed in a
temporary location and the customer notified for subsequent pick-up.

5.2.2 Standards    

ACTIVITY STANDARD APL MEASUREMENT
UNIVERSE

Receipt Processing
– New Procurement
and Retail Returns

Tailgate/Turn-in to Stow and
post to accountable record in
less than one day average

< 1 day
Average
each month
(MIS Data
Element:
10117)

New procurement and retail
return lines received per month.

Receipt Processing
– Wholesale
Returns and
Redistributions

Tailgate/Turn-in to Stow and
post to accountable record in
less than three days average

< 3 days
Average
each month
(MIS Data
Element:
10817 and
11317)

Wholesale returns and
redistribution lines received per
month.

Receipt Processing
  Receipts form
  Maintenance

Tailgate/Turn-in to Stow and
post to accountable record in
less than one day average

< 1 day
average each
month (MIS
Data
Element
10417

Receipts from maintenance
processed per month

Receipt Processing
  Unserviceable
  Returns

Tailgate/Turn-in to Stow and
post to accountable record in
less than three day average

< 3 day avg.
each month
(MIS Data
Element
10317)

Unserviceable Return Receipts
processed per month
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5.2.3 Documentation Requirements

The following table summarizes documentation requirements in facilities where receipts are
processed, by various sources of receipt:

BLDG RECEIVING SOURCES DOCUMENTATION ACTION (See TE 3)
#376  Carriers – Multiple Types

   Motor Freight

UPS-FEDX-ParcelPost-RPS

Local Sources

Tally
  Verify Freight Bill

Additional Documentation:
On-Base:
    Maintenance Turn-ins
     ( & manufactured  items)
   Retail Organization

Off-Base:
    New Procurement

    Field Turn-ins/Contract
      Repairs
   RDOs
   Local Procurement
     VendorDirect (credit card)

  Transshipments:
    Misdirected/Diverted/In-
      Transit
 Non-Accountable Receipts:
   Local Deliveries (Mark Fors)
      Maps
Materiel with Special Handling

Pro/GBL/CBL/
DD1348-1a/250/1149
Tracking Sheet

D6
DD250
AF2005, AF183,  SF
364,Locally Developed
Transaction
Log/DD1348-1a

TDR (SF 361)

D6
DD250
AF2005, AF183,  SF
364,Locally Developed
Transaction Log/ DD
1348-1a/Local Issue
Discrepant Fm

Tracking Sheet/Packing
Slip/DD250
DD1348-1a/250/1149

DD1348-1a/250/1149
Packing Slip/DD 1155
Packing Slip/DD 1155

DD1348-1a/250/1149

DD1348-1a/250/1149

A
B
A

B
B
B
B

A

B
B
B

A
B
A

B & C

C

B
B
C, F & K

7

C, F & K
J & H
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BLDG RECEIVING SOURCES DOCUMENTATION ACTION (See TE 3)
Instructions:
   Hazardous
   Classified
   Sensitive/CCI
   PMEL
  Pilferable (Notes 1 & 2)

  Radioactive (Note 2)

PQDR

Suspended Assets

FMS Repair & Return

First Articles

Inspection  and Posting –
  All Items (Note 3)
  SBSS Materiel
  Discrepancy (SDR Outgoing)
  Local Purchase Contracts
  PQDRs
  BPAs & DVDs
  Boeing Receipts

Stow – All Items(Note 4)

  OS&D
  Alternate Location
  PQDR
  Classified
  Sensitive/CCI
  Pilferable
  Hazardous

Hand Receipt

MSDS
DD1907/Hand Receipt
DD1907/Hand Receipt
DD250
HandRecpt/DD1348-
1a/250/1149
DD 1348-1a (3 cys)/
DDRE 4155.63
Tag/DD2332/SDR
/DD1348-1a
DD1348-1a/250
/1149/Putaway Docu
DD 1348-1a/ Manual
Processing/Work Order
from Maintenance
DD250 (3 cys)/ Manual
Processing

Tags/Putaway/IRRD
Tags/REC/DOR
SF364
SF361/364/DD1155
SF361/364/DD1348-1a
Posting
Post and/or Inspect

SF361/364

B & L
A, D, J & K
A, D, J & K
J
A, D, J & K

B, A  & P

A, B, C & I

I & R

A & B

J & K

B, I  & 7
B, I & 7
I & R
C, I & R
C, I & R
I
I

I & R

Note 1  Any SBSS Form may accompany material
Note 2 Any DSS Form may accompany materiel
Note 3 DSS/SBSS for research, verification and reconciliation
Note 4 DSS generates Putaway Label; SBSS generated REC (receipt) document
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5.2.4 Building/Site

The following table summarizes the receiving sources and special conditions per building:

BLDG WHS   RECEIVING SOURCES SPECIAL CONDITIONS
#376 D Various *–

On-Base:
    Maintenance Turn-ins
   Retail Organization (Air
      Force)

Off-Base:
    New Procurement
   Field Turn-ins
   Contract Repairs
   RDOs
   Local Purchase/Procurement

Transshipments:
  Mis-directed/Diverted/In-
    Transit
Non-Accountable Receipts:
   Local Deliveries (Mark Fors)

All types of aviation logistics materiel

Materiel with Special Handling
Instructions:
   HAZMAT
Classified/Sensitive/Cryptographic(CCI)
  PMEL
  Pilferable
  Radioactive
  Outsized
  PQDR

Lot #17 Redirects from #376
Maintenance Turn-ins

Flatbed bulk-materiel loads

#368A C01 Redirects from #376 KIT Assembly/Disassembly Materiel
Only

#368C-E C03-
05

Redirects from #376 Classified, Sensitive, CCI and FX2065
account materiels

#641 B Redirects from #376
Turn-Ins from Maintenance

Maintenance Turn-Ins

#140 X Turn-Ins from Maintenance Maintenance Turn-Ins

#158 S Turn-Ins from Maintenance Maintenance Turn-Ins

#340 H Redirects from #376 Hazardous  only

#351
(BOX
FACT-
ORY)

L Redirects from #376 Lumber, Boxes and other crate making
materiels

#660 N Redirects from #376 Truckloads and Large Items

Lot #75 J Redirects from #376 Truckloads to be stored uncovered
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BLDG WHS   RECEIVING SOURCES SPECIAL CONDITIONS

#380 G Redirects from #376 Truckloads and Large items
Large
Item
Storage
(LISF)

W Redirects from #376 Crane Operations

  * Hours for Receiving Freight are 0730-1330 (off-base sources)

5.3   Storage

The PA shall perform storage processes that result in materiel stored in a condition for
issue, ensures prevention of damage or deterioration of materiel and result in the optimal
and efficient use of storage space as detailed in DoD 4145.19-R-1 and DLAM 4145.12The
storage of hazardous and radioactive materiel shall be IAW federal, state and local
regulations.

5.3.1  Requirements

The PA’s storage actions shall result in:

• Routine Care of Supplies in Storage (COSIS) activities are performed on
stored materiel IAW the DoD Stock Readiness Program guidelines and DLAR
4145.4 to include maintenance and proper storage and care of materiel in
storage, rotating materiel, replacing fallen materiel and periodic visual
inspections to locate visible defects, leaks and broken exterior components; and,
unit pack is inspected for deterioration of the unit pack and/or marking.  The PA
shall repair packaging requiring minor repair using only readily available repair
materials.  These repairs  will be documented and accomplished IAW Section C-
5.5 for PPP&M.   Repairs exceeding the limits of minor repair will be
documented on DD Form 1225.  Corrective action will be as directed by the ICP
IAW Section C5.5 for PPP&M.

• Cyclic Inspection  includes the selection and examination of samples of all
shelf-life materiel in storage to determine their quality and to evaluate
conformity to establish storage serviceability standards;  inspection and
appropriate testing for shelf-life items; and, reclassification actions directed by
item managers as a result of cyclic/periodic inspection

• Rewarehousing includes the movement of materiel from one location to another
within the installation to ensure proper storage of materiel, to replenish bin
locations, and/or consolidate locations incident to the stow process.  The PA
shall perform normal rewarehousing incident to good storage space management
practices IAW DLAM 4145.12.  The PA shall develop a plan, in
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conjunction with the KO or designee, to maximize reduction of infrastructure
over the life of this award.

• Intra-depot Movement  includes internal movement within the Depot or to
Defense Reutilization and Marketing Offices (DRMOs) of materiel in the
custodial care of the Depot; and, excludes movement of materiel, equipment and
other materiel owned by consumer level organizations, hosts or tenant activities
co-located with the Depot.

• Planographs
The PA shall maintain planographs using AutoCAD LT 98 or AutoCAD Release
14 (or later versions) software.  The Government will provide the initial
software and the PA shall be responsible for the upgrades of the software.
Planographs are required for each individual warehouse section (open or
covered).  Planographs will be drawn to be proportionally accurate and will be
of sufficient size to be legible.  Planographs will be prepared and maintained in
accordance with the DDC-T Policy letter, subject: Storage Space Management
Reporting (SSMR) Instructions for Warehouse Planographs.  Planographs will
be updated annually or when actual warehouse layouts change.  Copies of the
Planographs will be made available for review upon request from the Office of
the Director, DDWG.

• Storage Space Management Reporting (SSMR)  includes accurate SSMR
reporting that meets all HQ DLA policy and procedural guidance to include
planographs for all covered and open storage areas in order to document and
validate space used to receive, store, issue material assets to ensure an accurate
accountability of the DoD storage space inventory.

• Preservation and Packaging to Levels A & B includes an inventory control
point or customer directed action to meet preservation and packing
specifications or contract requirements to Levels A & B; DSS logic-driven
requirements to meet Level A & B; prepacking, preservation, remarking and
repacking of items for storage that requires building wooden external containers
(crating) or procuring reusable shipping containers; and lining, belting, cleaning,
dipping, spraying and application of preservative and interior packaging painting
and masking.

5.3.2 Physical Inventory Control

The PA shall perform physical inventory control program services that maintain integrity in
mission stock asset balances as prescribed in MILSTRAP, Chapter 7.  This includes the
preparation for and taking of scheduled or unscheduled physical inventories or special
inspections; physical counts, in-float transaction controls, research performed prior to
adjustment of depot balances, adjustments as a result of those counts; conduct in-depth
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research based on causative research thresholds; and, (as required) initiate and assist in
financial liability investigations and documentation of findings IAW DoD 7000.14-R.  For
inventory and shipping discrepancies, the PA shall:

• Conduct inventory discrepancy analysis
• Perform analysis and respond to incoming SDRs
• Respond to ICP’s inquiries on status of assets
• Perform reconciliation resulting from causative research and denials

Examples of DSS generated Scheduled Inventories include:

• Controlled/Classified Items
• Semi-Annual Inventory
• Retention Quantity (DRO/RCP)

Examples of Unscheduled Inventories include:

• Owner Requested
• Resolution of Book to Book
• Location Survey Error
• Denials

• Location Surveys include actual verification between physical assets and
DSS/SBSS data to ensure that all assets are properly recorded as to location and
identity.  The PA shall perform annual location surveys of all storage locations.

The PA shall maintain inventory accuracy for stock warehoused at DDWG IAW Section C-
5.3.3

5.3.3  Standards

ACTIVITY STANDARD APL MEASUREMENT
UNIVERSE

 Location Survey NSN matched the locator
record

99%
(MIS Data
Element
40107 plus
sampling
results.)

Locations surveyed per year.

Inventory Record Accuracy Rate
ACTIVITY STANDARD APL MEASUREMENT

UNIVERSE
A – Unit Price > $1,000 Physical Inventory matches

accountable records by NSN,
CC, Unit of Issue and quantity

95% Items/Lines counted at time
of TPIC “P” inventory
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ACTIVITY STANDARD APL MEASUREMENT
UNIVERSE

B – Unit of Issue not
equal to each or on
hand balance greater
than 50 & extended
balue less than $50,000
or NSN activity
greater than 50

Physical Inventory matches
accountable records by NSN,
CC, Unit of Issue and quantity

90% Items/Lines counted at time
of TPIC “P” inventory

C – Date of Last
Inventory > 24 months
& on hand balance <
50

Physical Inventory matches
accountable records by NSN,
CC, Unit of Issue and quantity

93% Items/Lines counted at time
of TPIC “P” inventory

D – Other Physical Inventory matches
accountable records by NSN,
CC, Unit of Issue and quantity

95% Items/Lines counted at time
of TPIC “P” inventory

Inventory – Classified
and Sensitive

Physical Inventory matches
accountable records by NSN,
CC, Unit of Issue and quantity

100% Items/Lines counted at time
of TPIC “P” inventory

Inventory – Pilferable Physical Inventory matches
accountable records by NSN,
CC, Unit of Issue and quantity

100% Items/Lines counted at time
of TPIC “P” inventory

G – Overall
Inventory Record
Accuracy Rate*

Owner balance records match
the physical assets in storage in
regard to item quanticy and CC

95% Item/Lines counted at time
of TPIC “P” inventory

* Recognizing that individual distribution sites have unique line item profiles, the
requirement to meet line item categories A-H in the above standard will take precedence
over category G.

Additionally, the PA shall meet or exceed the following:

ACTIVITY STANDARD APL MEASUREMENT UNIVERSE
Scheduled
Inventories

Scheduled inventories
(including Pre-adjustment
research) are completed
within 30 days (Maximum-
45 days)

95% Scheduled inventories per month.

Unscheduled
Inventories

Unscheduled inventories
(including Pre-adjustment
research) are completed
within 15 days (Maximum-

95% Unscheduled inventories per month.
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ACTIVITY STANDARD APL MEASUREMENT UNIVERSE
25 days)

Causative
Research

Investigations initiated by
the Causative Research
Voucher or Inventory
Adjustment Voucher are
completed in less than 45
days from the date the
adjustment is posted
(Maximum-60 days)

95% Causative Research lines per month.

Investigation of
Financial
Liability

Investigation of financial
liability and DD Form 200
completed within 10 days
from notification

100% All Financial Liability Investigations
initiated per quarter.

5.3.4      Documentation Requirements

The following table summarizes documentation requirements by storage sources broken out
by function:

FUNCTION STORAGE SOURCES  DOCUMENTATION   ACTION (See TE 3)

COSIS Inspections/Surveys
Quality
Condition Code Change
Stock List  Changes
Mis-Identified
Materiel to send to PPP&M
SDR Incoming
Shelf-Life

- Hazardous
- Classified/Sensitive

/CCI
- Radioactive
- O-rings/Gas Masks

Locally developed
transaction log

DD1222

DD 1225

KSAA* Listing
MRCE Listing*
PE3U Listing

F, 16, 44
17
18

31

19

26

Inventories SBSS Scheduled (Yearly)
SBSS Unscheduled
DSS Scheduled
DSS Unscheduled
  Book to Book
  Ad Hoc
Location Surveys (annual
    and resurvey)
Suspended Assets
Item Data Changes (DSS)

PSAM01 *
A103 *

A103 * DLAM 1445.10

Owner Review and
Update

Update DSS; Bill IM
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FUNCTION STORAGE SOURCES  DOCUMENTATION   ACTION (See TE 3)

Intra-depot
Movement

DRMO
Rewarehousing Actions

DROs  (DD1348-1a
with A5A/A5J
designation)
Verbal

Rewarehou-
sing

Purge(Temp Storage)
Rewarehousing Plan
 PPP&M

Rewarehousing Label* 18

Unit and Set
Assembly/Disa
ssembly
(KITS)

Request to Build
(correspondence)
Order Parts
Build
Condition Code Changes
Contract Paperwork

 Inventory of parts in KITS/
 Disassembly of returned
   KITS from DRMO

Parts Turn-in

AF332,AF923
Two-way memos
DD 250,1149or1348-1a

SDRs

DD 1225

DD 1348-1a

14,24

 22,23

16
17
20
26
K,N,25,27,28,41
53,58 & 92

45
*DSS Batch Reports(COSIS related reports)

5.3.5         Building/Site

The following table summarizes the primary commodities by storage site:

BLDG WHS COMMODITIES SPECIAL CONDITIONS
# 385   A Bin Storage

Bulk Storage for small and
medium items

Portable and  Permanent Offices

Radioactive  Storage Cage
2 General Storage Cages
Storeroom (Racks) for large Items
  150” X 42” X  42” 3000 LBs max
Conveyor Lines Btwn Bldgs 385
  and  376
Bins  & Pallet Locations
Wire Guide
Overhead Crane
Maintenance Repair Facility

#641 B General Small and
Medium Bin Items

Administrative Offices
Storage Vault
Conveyor Lines
Bins
44”X 95” X 44”
Automated Warehouse
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BLDG WHS COMMODITIES SPECIAL CONDITIONS
Wire Guide
Maintenance Repair Facility

# 364 E Equipment Mgmt Office/
Excess Equipment
Boss Stock
SBSS Items

Portable Offices
Pallet Locations
Store Room

#  380 G Small, Medium and Bulk
Storage

Hoist
G-Condition Items
 160” X 69” X 52” 4000 LBs max
Store Rooms G01-07(A-H)/Port Off
Bins, Rack & Pallet Locations

# 340 H Hazardous Materiel
(to include SBSS materiel)

Hoist
Spill Containment
Cold/Frozen Storage (2-FEMA Trailers)
Store Rooms/Offices

 Lot 75 J Outside Storage area
Large Items of unlimited
Size (outsized items)

 F condition   items
Shed
15000  LBs max
Portable Office/Crane

# 368 C Classified/Sensitive CCI
KITS Assembly/Disassembly
& PQDRs

26” X 26” X26”  75 LBs max
Cage/Port Office/5 Offices

# 333 M Metals Offices
Odd Issue Items

# 351 L Box Factory/SBSS
Warehouse
Small and Medium Items

Bin, Pallet Locations
Container Fabrication
Cranes and Hoists
Carousel

#B140 X Prop Shop Temp Storage & Packaging

# 602 R Temp Storage; containers Portable office; 2 offices
Boxes

# 660 N Bulk, Small Items
Foam

Offices
Classroom
Nestainers
240” X 60” X 108” 4000 LBs max

Lot 40 P Items to be Purged Open Lot
Lot 21 R Depot Reusable Containers Empty Crates/Handling Fixtures

Port Offices/Offices
#B158 S Gyroscopes Shop Temp Storage & Packaging
Lots 32,33 T Primarily Wheeled Items Open Lot

# 393, 394,395
& 396

W Large Items Crane
Sheds
Lumber Storage
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BLDG WHS COMMODITIES SPECIAL CONDITIONS
# 364 SBSS Retail Materiel Retail Items

5.4 Issue

The PA shall issue the correct materiel in the correct quantity and condition code at the
correct time in accordance with Section C-5.4.2, Standards.

5.4.1 Requirements

The PA shall perform issue processes including selection of stock from storage, issues from
receiving, releases of materiel to transportation or direct delivery to the customer.
Materiel issue is processed from the buildings/sites identified under Storage in Section C-
5.3. Workload transactions may include electronically received MROs, DROs and any
communication source that is capable of containing supply data and non-automated
requirements such as those contained on a DD Form 1149 for off-base shipments.  Under
unusual or emergency circumstances, these transactions may also be received by facsimile,
telephone, or in person.  The PA shall be available to respond to emergency off-line
requests during non-duty and duty hours, as well as be prepared to respond to major surges
in issues in support of emergency planning exercise or real-world situations.  Processing of
emergency requests may require: same/next day receipt by customer; special CBL or GBL
processing; and, deliveries to a carrier’s facility for transportation.

Issue actions shall result in:

• Stock Selection  includes the physical handling and movement of materiel from
point of storage, issues from receiving to and within the preservation, packing,
shipping or assembly/disassembly areas; preparation of shipment units; and,
unitization and palletization.

• Denial Research includes all efforts to locate materiel after initial issue efforts
result in complete or partial shortage of the quantity required to fill a Materiel
Release Order (MRO), Disposal Release Order (DRO), or Redistribution Order
(RDO); research results in minimizing number of denial actions; document
processing in connection with partial and total quantity denial actions.  The PA
shall perform denial research if requisitioned stock is not available in the quantity
required to satisfy the customer requisition.

• Packing and packaging shall be accomplished to minimum military
specifications and customer requirements and updates to DSS.  Requirements
above Level C are addressed in Section C-5.5, Special Functions for
Preservation, Packaging, Packing & Marking.

• Traffic Management (Outbound Planning and Billing) shall be accomplished
IAW the Defense Transportation Regulation (DTR) and Military Standard
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Transportation and Movement Procedure (MILSTAMP) supporting shipment
in-transit visibility and Government handling.  The PA will use existing
Government transportation contracts, tariffs, tenders and agreements; the
Government will pay the billing outside the contract.  The Pa will act as an agent
of the US Government for the purpose of handling shipments outside CONUS
to facilitate foreign customs and will be authorized to prepare Government Bills
of Lading (GBLs).  Traffic management tasks shall result in efficient, economical
on-time delivery of requisitioned materiel to customers.  Traffic management
tasks, include, but not limited to:

• •   Plan Shipping Loads
• •   Schedule Shipping
•    •   Complete all required documentation and data entry functions to
           include GBLs, CBLs, manifests and all other forms of transportation
           documentation
• •   Maintain a Carrier Performance Program
• •  Validate carrier invoices
• •  Manage Astray Freight process and participate in the Joint Military

                                  Astray Freight Program
• •  Divert, reconsign and expedite frustrated shipments
• •  Manage the Air Challenge Program
• •  Provide transportation cost estimates for external customers
• •  Respond to customer and DDC/DDWG inquiries on individual

                                  shipments as well as to DDC/DDWG  inquiries on transportation
                                  cumulative data and trends

• •  Input to Commercial Transportation Tracking System
• •  Perform manual allocation of materiel for priority walk-throughs.

The PA will be responsible for all detention and demurrage charges due to
scheduling errors and for all fines levied for errors in hazardous shipment
communications or documentation required for hazardous shipments.  The PA
shall provide traffic management for all issue transactions as requested and also
provide traffic management support for other Government activities located on
the RAFB installation.

• Shipping  includes  required shipping for all off-base issued transactions;
loading materiel to ensure damage-free shipments; handling of RCP sales and
transfers as MROs and disposals as DROs; handling astray freight; handling of
materiel within the packing area;  stabilizing materiel on or within the
transportation vehicle; and, closing transportation vehicles and applying seals.

• Local Deliveries include pickup and delivery support for approximately 1000
local sites as identified by the Air Force for both DSS and SBSS managed
items.  (Note, the PA is responsible to locate and retrieve mobile trailers and
trays.
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• Issue Process Documentation includes all processing of documentation
incident to the issue of materiel and maintaining customer log.

5.4.2  Standards

ACTIVITY STANDARD APL MEASUREMENT
UNIVERSE

Warehouse Fill
Rate

The right quantity,
condition and item is
located to fill the MRO and
CC

> 99.2%
(100
minus the
MIS Data
Element:
26330)

MROs per month.

Issue Processing (MRO/DRO Receipt of MRO/DRO at Depot to Ship)
A – MRO High-
Priorities,
Wholesale/Retail

Receipt of MRO at Depot
to ship in less than one day
average

< 1 day
Average
each
month
(MIS Data
Element:
21467)

High priority lines issued per
month.

B – MRO
Routines,
Wholesale/Retail

Receipt of MRO at Depot
to ship in less than one day
average

< 1 day
Average
each
month
(MIS Data
Element:
21475)

Routine line items issued per
month.

C – MRO RCP
Sales Customers

Receipt of MRO at Depot
to ship in less than 4.5 days
average

4.5 day
Average
each
month

Lines issued for RCP sales
customers per month.

D – DROs Receipt of DRO at Depot
to ship in less than 21 days
average

< 21 days
Average
each
month
(MIS Data
Element:
22007)

DROs shipped per month.

Open Release
Orders

All open/overaged
MROs/RDOs/DROs must
be shipped within 30 days
(Maximum 60 days)

99% Open MROs/RDOs/and DROs
per month.

Issue Materiel Materiel shipped is the 99.2% SDRs as % of MRO/RDO
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ACTIVITY STANDARD APL MEASUREMENT
UNIVERSE

correct item, quantity and
CC and is shipped to the
right customer

(MIS Data
Element:
92300.)

shipped

SDR Research
and Resolution

All SDR research must be
completed within 45 days
of receipt of SDR and
respond to customer in
same time frame

95% SDR’s received per month.

Note that for Air Force On-base Issues and Returns from Maintenance, one daily pickup of
maintenance turn-ins (D6s) from high volume maintenance areas will be provided; two daily
pick-ups will be made at Bldg 645; low volume areas will be supported by call-in to the
Depot’s focal point for expediting delivery/pickup activity; high priority work stoppage
requirements will also be handled on a call-in basis; local issues will be delivered between
the hours 0730-1130, the day after they are ordered, Monday through Friday; local issues
ordered on Friday will be delivered on Saturday to any area staffed and on the following
Monday for all other areas; and, the listing of buildings to be delivered to and picked up
from is contained in Technical Exhibit 5. Locate and retrieve mobile trailers/trays
(equipment colocated and shared between AF/DDWG) for use in local movement of
materiel between buildings and areas.

5.4.3    Documentation Requirements

The following tables summarize  documentation requirements in support of functions for
issues, shipments and  traffic management planning and billing:

Documentation Requirements for Issues:

FUNCTION ITEMS DOCUMENTATION ACTION (See TE 3)
Issues Multiple Types –

Additional Documentation
On-Base(Local)
  Induct to Test Lab
  Induct to Maintenance
  Induct to Customer
  Issue from Receiving
  Short Fuse/Walk-Thru
  Surge

Off-Base:
  RCP
  MICAP/Walk Thru
  Issues from Receiving

DD1348-1a;
PCN/Labels

DD1222, MSI

Fax Request
Surge Form

Fax Request
MSL Labels

10,11, 12 & 29

19

13 & 14
15

13 & 14
13 & 14
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FUNCTION ITEMS DOCUMENTATION ACTION (See TE 3)
  Local
  DRO

Material with Special
Handling Instruction:
  Hazardous
  Classified/Sensitive
  /CCI
  DEMIL

  Pilferable
  Radioactive

DoD4160.21-M/MSL
Labels

AF981, DD1907
& Hand Receipt
CC Tag Style C83R
SF120,361,364,368
& 1608
Hand Receipt

22,35 & 19
22, 32, 33, 34 & 35
26 & 27

35

Note  Issue is referred to as Picks in DSS; receipt is referred to as putaways or stows and mission
refers to materiel being shipped off-base.
Documentation Requirements for Shipping

SHIPMENT TYPE DOCUMENTATION ACTION (See TE 3)

Parcel Air/Surface Parcel DLAM 4140.2
DLAM 4145.2
DLAM 4145.7
DLAD 4145.12
DLAI 4145.12
DSS
Note 1,4

30, 40, 51, 52, 53, 54,
56, 57, 73, 98

Freight (small) Dedicated Truck
Note 3

Note 1,4 30, 40, 50, 51, 53, 54,
64, 67, 74, 75, 98
Note 3

Freight (Small) Air OCONUS
Note 2

Note 1,4 30, 40, 50, 51, 53, 54,
64, 67, 74, 75, 98

Freight (Small) Air CONUS
Note 2

Note 1,4 30, 40, 50, 51, 53, 54,
64, 67,  73,98

Freight (Small) Surface CONUS
Note 2

Note 1,4 30, 40, 50, 51, 53, 54,
64, 67, 73,  98

Freight (Small) Air Parcel
Note 2 Note 1,4 30, 40, 50, 51, 53, 54,

56, ,73, 98
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SHIPMENT TYPE DOCUMENTATION ACTION (See TE 3)

Freight (Bulk) AirOCONUS/Air
CONUS/Surface
CONUS/Surface
OCONUS
Note 2

Note 1,4 30, 40, 50, 51, 53, 54,
56, 57, 64, 67, 74, 75,
96

Freight (Bulk) Surface
CONUS/FMS

Note 1,4 40, 50,51, 53, 54, 56,
57,  64,  67, 72, 74, 75,

Local Close Pack
Transfers
DRO ClosePack

10,11, 12  & 29

Note 1: This documentation is used for all processes.  If any additional documentation is referenced,
it will be listed in appropriate block.
Note 2: Some TCN’s are GBL, some are manifest.  Manifest for each carrier is printed in late
afternoon. Some Air carriers print their own manifests.
Note 3: Dedicated Truck close door process may not be accomplished the same day.
Note 4:  Classified Materiel can be of this type

Documentation Requirements for Traffic Management Planning

FUNCTION TYPE DOCUMENTATION ACTION (See TE 3)

Walk -Thru’s DD Form 1149, AF923
Note 1
DSS

11, 13, 14, 55, 92
Note 2

Exceptions Missing Address
Missing CRIF
Manual Allocation
Missing Exception
Data
Transship in Process

Error messages received
while processing  in DSS

68, 69, 79, 80, 81, 82, 87,
92

Challenges CA Dispatch Reports
Suspended MRO
Reports

DSS Programs B33B and
B3FA

88,  89, 96, 97, 98

Re-moding All types of change to
planned mode.

DSS Change/Re-Mode
messages

86, 89, 96, 97, 98

Shipment Planning Freight Availability -
    Truck load
    VLOs
   Classified
Outsize/overweight

DD Form 1085
MTMC
GBLs
VLOs

46, 47, 72, 94
47,64
40, 48,65,67
89
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FUNCTION TYPE DOCUMENTATION ACTION (See TE 3)

Less than Truck load

Pallets >10 Pieces
 for  DODAACs

Freight Terminal
(Manual Allocation)

Signature Tally
  Classified

DD Form 1907

DD Form 1907
DLAR 5200.12
GBL

72 & 89

71

94

65

Note 1: Information from DD Form 1149 is input as required into DSS to produce IRRD and Pick
Number.
Note 2: Requisitions are received from Item Managers, Supply Centers or MICAP Control, checked
for correctness, required information is input into DSS, Pick Number or an IRRD is generated.

Documentation Requirements for Traffic Management Billing -

FUNCTION TYPE DOCUMENTATION ACTION (See TE 3)

Billing* Produce GBLs

Verification

Classified Shipments

Re-Rate CBL
  Incorrect/Disputed

FMS (Prepaid Bill)

Review Freight Docs

DSS

EDI (Electronic Data
Interchange)

Certified Express Carrier
System

CBL

GBL,CBL,VLO,DD
Form 1907

37, 38, 42, 88, 89

49

34, 35, 37, 38, 40, 42,
49, 93

86, 95

86

86, 88 & 89

* DSS for research, verification and reconciliation

5.4.4  Building/Site

The following table represents  the  existing facilities  utilized for packing and shipping
functions.   The PA may use other buildings within the facilities provided by the
Government as requirements warrant.  Heavy bulk materiels are normally packed and
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shipped from storage locations.
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BUILDING
WHS SHIPPING SOURCES SPECIAL CONDITIONS

Bldg 376 D Bldg 376
Bldg 641
Materiel processed on site

Parcel
Small Freight
Bulk Freight
Multi-Piece
HAZMAT
Out sized
FMS
Split Picks

Bldg 641 B Only Non FMS Parcel/small
freight shipments are processed

Parcel
Small Freight
Multi-Piece

Bldg 368 C

5.5 Special Functions

5.5.1 Preservation, Packaging, Packing and Marking (PPP&M)

The PA shall provide preservation, packaging, packing and marking (PPP&M) activities for
bare items and incorrectly or inadequately packaged items for materiel/equipment received.
The PA shall accomplish PPP&M in accordance with military standards as specified in this
section; expedite, handle, dispose and refurbish containers IAW the Container Reclamation
Program, DLAD 4145.12 and ensure documentation is complete and retained as
appropriate (i.e., customer work orders and cost estimates).

5.5.1.1  Requirements

PPP&M actions shall result in:

• Preservation and Packaging to Levels A & B includes an inventory control
point or customer directed action to meet preservation and packaging
specifications or contract requirements to Levels A & B; prepacking,
preservation, remarking and repacking of items for storage that requires building
wooden external containers (crating) or procuring reusable shipping containers;
and, lining, belting, cleaning, dipping, spraying and application of preservation
and interior packaging painting and masking.

• Preservation and Packaging of Returns and Other Receipts includes wrapping,
coating, sealing, building wooden boxes and procuring reusable containers as
required before placing materiel in a storage location.  Applies to new procurements
and materiels returned from customers and Depot maintenance.
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• Container Fabrication includes assembly and manufacture of fiberboard
containers (i.e., single, double or triple wall), wooden boxes, crates and other
shipping containers (excluding reusable shipping containers for commercial level
packing); all blocking and bracing devices incident to shipping materiel; and,
construction of prototype containers, skids, crates, etc. for materiel/equipment
when packaging data is not available.

5.5.1.2 Documentation Requirements

Documentation for PPP&M

Regulations, Manuals,
Directives, Handbooks or
Instructions

Documents, Records, Logs
Applicable Military
Specifications and/or
Standards

International Air Transport
Association Dangerous
Goods Regulation (IATA)

Title 49, Code of Federal
Regulations, Parts 100-199

International Maritime
Dangerous Goods Code
(IMDG)

DLAR 4145.1
DLAR 4145.7
DLAM 4145.2

AFJMAN 24-204/
DLAI 4145.3

DLAD 4145.12
DLAD 4145.41

DLAH 4145.1
DLAI 4145.12

Special Packaging Instructions
DD 1348-1a
DD 1149
DLA 1759
DLA  161,163 (DLAI 4145.12)
Items packed for shipment log
Reclaimed container reports

ASTM 1974
ASTM D5168
ASTM D6039/D6039M
MIL-HDBK-263
MIL-HDBK-773
MIL-HDBK-774
MIL-STD-129N
MIL-STD-1686-A
MIL-STD-2073-1C
MIL-B-117
MIL-B-121
MIL-B-131
MIL-B-26195
MIL-B-81705
MIL-C-104
MIL-C-3774
MIL-C-9897
MIL-D-3464
MIL-D-6054
MIL-D-6055
MIL-E-6060
PPP-B-601
PPP-B-621
PPP-B-1055
PPP-B-1672
PPP-C-1797

Documentation Requirements for Container Fabrication -

Regulations, Manuals,
Directives, Handbooks or
Instructions

Documents, Records, Logs
Applicable Military
Specifications and/or
Standards
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Regulations, Manuals,
Directives, Handbooks or
Instructions

Documents, Records, Logs
Applicable Military
Specifications and/or
Standards

DLAR 4145.1
DLAR 4145.4
DLAR 4145.7
DLAM 4145.2
DLAM 4145.7
DLAD 4145.12
DLAH 4145.1
DLAI 4145.12

Special Packaging Instructions
DD 1348-1a
DD 1149
DLA 161
DLA 163
DLA 1759
Items packed log
Reclaimed container report

A-A-59135
A-A-59136
MIL-HDBK-774
MIL-STD-107
MIL-STD-129
MIL-STD-2073-1C
MIL-C-104
MIL-C-3774
MIL-C-9897
MIL-B-26195
MIL-S-21041
MIL-PRF-26514
MMM-A-250
MMM-A-1617
PPP-B-601
PPP-B-621
PPP-B-1055
ASTM D6039/6039M
ASTM D5168
MIL-B-1672

Documentation Requirements for Container Reclamation -

Regulations, Manuals,
Directives, Handbooks
or
Instructions

Documents, Records, Logs
Applicable Military
Specifications and/or
Standards

DLAD 4145.12
DLAI 4145.12

Container inventories
Reports/Records of reclaimed container
reissue

ASTM D6039/D6039M
ASTM D5168
MIL-HDBK-774
MIL-STD-129N
MIL-C-104
MIL-C-3774
MIL-C-4150
MIL-C-9897
MIL-B-1642
MIL-B-26195
MIL-D-6054,6055
PPP-B-601
PPP-B-621
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5.5.1.3 Building/Site

Building/Sites for PPP&M -

    BUILDING  WHS COMMODITIES SPECIAL CONDITIONS

#376 Receiving
side

D All types materiels or
equipment

Bare items, improper
packaging, maintenance turn-
ins, ESD, Hazardous, FMS

#376
Transportation
side

D
All types materiels or
equipment

Hazardous, FMS, ESD,
consolidations, Sensitive, Large
Outsized Items

#641 B Aircraft electronic
components

ESD sensitive, FMS, Bare
items, maintenance turn-ins

#368 Classified C Electronic Warfare
components

Secure area, maintenance turn-
ins, special tracking &
accountability, Bare items,
ESD, FMS

#368 KIT unit C KITS Customized packaging &
KIT breakdown

#140 X C-130 Prop components Maintenance turn-ins, Bare
items, FMS

#158 S Gyroscopes Maintenance turn-ins, Bare
items, ESD, FMS

#351 & 606 L Oversized materiel/equipment Maintenance turn-ins, Bare
items, container fabrication,
container repair, packaging
supplies, FMS, Hazardous

5.5.2 FX Manual Account Materiel Management

The PA shall provide support for the management and handling of the Air Force “FX”
manual account.  This account is not managed in DSS or SBSS.  FX 2065 stock
record account number (SRAN) has the specific purpose of controlling assets by
serial number and NSN to satisfy Quick Reaction Capability (QRC) and special
Electronic Warfare (EW) repair/operational support requirements and to provide
storage and disposition of QRC/EW equipment.  The manual account tracks assets
by serial numbers, stock numbers and/or part numbers.  Shipping documents (DD
1348-1a) with a 02 priority are processed and materiel readied for customer pick up
or delivery within two (2) hours of receipt of the MRO.  The two-hour processing
time is in support of local customers and all other processing falls under the less-
than-one-day standard.
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Functions include receipt, segregated storage, inventory, issue, and maintaining
asset accountability by tracking assets (approximately 2,500 NSNs by location
record) currently using a DOS-based personal computer program.  This system
provides for stock numbers and locations, but does not account for activity or
quantity.  Quantity is currently maintained through manual logs and files.

There is nothing to prevent the PA from implementing an inventory accounting
system to manage this account.  Segregated storage of these items does not
necessarily mean a stand-alone warehouse as much as not commingling these assets
with other accounts, such as DSS or SBSS, although the classified assets shall be
stored in a secure place.

5.5.3 Equipment Management

The PA shall provide pick-up, delivery and temporary storage of custodial items  for the Air
Force.  Custodial items include office furniture and equipment.  The PA  shall maintain related
documentation including copies of hand receipts for the items.

Equipment Management actions shall result in:

• FE 2067 Materiel identification in SBSS for daily pickup from receiving areas;
physical pick-up of the materiel; and, delivery of materiel to the proper item
manager/custodian.

• AF Form 2005 Materiel Turn-ins review and coordination for the schedule pick-up
of materiel; inspection and check of materiel for necessary tags and markings;
obtaining necessary documentation to accompany materiel for delivery storage
location; and, accounting for the materiel in SBSS IAW disposition instructions.

5.5.4 Unit & Set Assembly/Disassembly (KITS)

The PA shall provide KITS support to the Air Force.  This includes the buildup or
breakdown of materiel into or from a unit or set based on a customer request and
specification.

5.5.4.1  Requirements

Unit & Set Assembly/Disassembly shall result in activity to build up or breakdown KITS
for storage or issue; completion of documentation and posting to the accountable record as
appropriate; ensure materiel is packaged IAW MIL-STD 2073-1C and marked IAW MIL-
STD 129N; and, identification of costs for an assembly/disassembly provided to the
requestor.  It also includes the upgrade and downgrade of KITS in storage due to
removal/addition of parts by direction of the Product/IM and parts ordering/stock-in. Shelf
life items contained in kits shall have sufficient amount of shelf life remaining for its
intended purpose.  The PA shall comply with the Shelf-Life Policies in DoD 4140.27-M.
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5.5.4.2 Standards

ACTIVITY  STANDARD APL MEASUREMENT
UNIVERSE

KIT Assembly KITS contain all
required materiel and
KITS are packaged,
packed and marked
properly

99% KITS completed per
quarter

5.5.4.3 Documentation Requirements

FUNCTION STORAGE SOURCES  DOCUMENTATION   ACTION (See TE
3)

Unit and Set
Assembly/Disa
ssembly
(KITS)

Request to Build
(correspondence)
Order Parts
Build
Condition Code Changes
Contract Paperwork

 Inventory of parts in KITS/
 Disassembly of returned
   KITS from DRMO

Parts Turn-in

AF332,AF923
Two-way memos
DD 250,1149or1348-1a

SDRs
KSAA Listing*
MRCE Listing*
PE3U Listing*
DD 1225

DD 1348-1a

14,24

22,23

16
17
20
26
K,N,25,27,28,41
53,58 & 92

45

5.5.5 Depack Support

The PA shall unpack/uncrate items being issued into the host Air Force Maintenance Depot.
Items are identified by a split address (depack and customer locations) in block 3 of the
IRRD (DD 1348-1a).  Exceptions to depack requirements include ESD sensitive items and
those items or SPIs identified by a listing supplied by the 78th ABW/LGTP.

Depack actions shall result in validation of  tags with the paperwork (quantity, NSN, etc.);
removal of items from containers; storage of containers IAW the Container Reclamation
Program; delivery of bare items to the AF designated maintenance area; and, compliance
with technical orders and special packaging instructions for handling, storing and
transporting of bare items.

Note, classified items are depacked IAW the required 100% bare item inspection by NSN,
serial number, count and condition upon issue.  Hand receipts track each custody point in
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the movement of this materiel.  Materiels issued to DRMO with reusable containers are
depacked and the containers inducted into the Container Reclamation Program.

5.5.6 Special Inspections/COSIS/Recycle Control Program (RCP)
Support/Rewarehousing and Intra-depot Movement

• Special Inspections/COSIS

The PA shall perform special inspections/COSIS resulting from a Safety of Use
Message, and Aviation Safety Action Message, a Safety of Flight Message, PQDR,
or a special request from the item manager.  Special inspections include, but are not
limited to, minor testing (checking for magnetism), attaining bare item markings,
segregating items per contract number, checking item quantity, ensuring all
components are included in a unit pack, verifying with the managing Inventory
Control Points (ICPs), the shelf-life code, or FMS-identified items where the last
repair/manufacture date was found to be 48 months and older.  Special inspection
requests usually arrive via telephone, facsimile or e-mail.  For any requested special
inspections/COSIS requests received directly by the PA, the PA shall prepare and
submit a proposal to the KO or designee within 10 workdays for action.

• Recycle Control Program (RCP) Support

Materiel transferred to DRMS under the RCP may require making materiel available for
inspection and photographing for periods up to 24 hours and making materiel available for
customer pickup.  DRMS will provide the PA with a list of NSN and DTID of items to be
photographed/inspected in advance.  This includes removing property from storage, placing
in a staging area, unpacking and repacking as required and returning materiel to the storage
location when required.  The PA shall designate a point of contact to respond to queries
from either DRMS or the local DRMO liaison.  Donations will be picked up from the depot
by the gaining activity.  The local DRMO liaison will coordinate donations with the PA
point of contact.  Service is to be provided on an “as requested” basis, but no more than once
a week at times mutually agreed between the PA and DRMS.

• Rewarehousing and Intra-depot Support

All rewarehousing and intra-depot work for the convenience of the government will be
reviewed and approved by the KO or his designee.  Only emergent work, in order to save
loss to the government, will be accomplished by the PA prior to approval.

5.5.7 Conferences

The PA shall attend DDC and DLA sponsored conferences as directed by the KO or
designee.  The PA shall be responsible for any cost incurred as a result of its attendance at
these conferences which is in excess of that allowed under FAR 311.205-46 and the
appropriate regulations cited therein.  There are approximately 10 conferences per year.
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5.5.8 Reports

The PA shall create and distribute periodic reports necessary for the Government to administer
contract performance and to manage and interface with other Government activities or agencies.
These reports include, but may not be limited to, those that are specifically cited in this performance-
based work statement and required by the provisions of  a directives/publications listed in Section C-
6.  During the transition period, the PA and the KO or designee shall develop a report schedule that
will identify an acceptable form for each report, the frequency and the required distribution list.
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6.0 SECTION C-6, APPLICABLE DIRECTIVES,
PUBLICATIONS, INSTRUCTIONS, REPORTS
AND FORMS

6.1  Publications and Forms

Publications, which apply, are listed in paragraph 6.1.4.  This table indicates whether
publications are mandatory or advisory.  The PA is obligated to follow those publications
coded as mandatory.  The PA will be guided by those publications or use those forms coded
advisory to the extent necessary to accomplish requirements in this PWS.
Publications/Directives are available on CD ROM which are updated quarterly. Forms are
attainable at http://www.dasc.dla.mil/pubs.

6.1.2 Supplements and Amendments

The Government shall provide follow-on requirements to the PA when changes occur.
Supplements or amendments to listed publications from any organization level may be
issued during the life of the award.  Any adjustments will be done in accordance with the
Changes Clause FAR 52.243.1.

6.1.3 Government’s Rights to PA’s Operating Logs and Forms

The Government shall have unlimited rights to use, duplicate, or disclose PA’s operating
logs and forms, in whole or in part, in any manner, for purposes associated with execution
of this contract.  The purpose of this statement is to minimize disruptions in service and
preserve historical data in the event the PA is changed.  This does not pertain to
publications that the PA considers as proprietary.  Records maintained by the PA remain the
property of the United States Government and will be retained in accordance with
disposition instructions.

6.1.4  Directives

The following documents are identified to assist in understanding how DLA currently
performs the distribution mission.  Commercial practices will be considered where the
performance requirements are determined to equal or exceed the requirements of these
documents, as DLA is interested in obtaining the same or higher level of service using
commercial practices.
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

AMCL/8A

AFMAN 23-110

ASTM  D 3951-98

AFJMAN 23-215

AFJMAN 24-204/
DLAI 4145.3

AFTO-00-20B-5

AFTO-20

AFI 32-7086

AFI 40-201

AFPD 40-2

AFTO-00-11-N-2

CFR Title 29

CFR Title 40

CFR Title 49

DDCM 6055.20

DLAR 2110.1

DLAR 3005.4

Procedures for Physical
Inventory Control; approved
MIL-STRAP

USAF Supply Manual

Std Practice for Commercial
Packaging

Reporting of  Items & Packaging
Discrepancies

Preparing Hazardous/Materiel
for Military Air Shipments

HAZMAT Pharmacy Guidelines

Caution & Inspection Record

Hazardous Materiel Management

Management of Radioactive
Materiels in the USAF

Control of Radioactive Materiel

Radioactive Waste Disposal

Safety

Hazardous Waste

Transportation, parts 100-180

Radiation Safety Program

Transportation and Traffic Mgmt
Transportation of FMS Sales

DoD Use of Domestic Civil

Nov 94

Jul 98

Feb 68

Aug 97

Sep 78

Apr 80

M

M

M

M

M

M

A

M

A

A

M

M

M

M

M

M

A
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

DLAD and DLAI
4000.4

DLAD 4100.5

DLAH 4130.1

DLAM 4140.2 VOL
II, Part 1 & 3 and Vol
III

DLAH 4140.3

DLAH 4140.4

DLAD 4140.38

DLAI 4140.38

DLAR 4140.48

DLAR 4140.55

Transportation under Emergency
Conditions

DLA Activity Address Data in
the Department of Defense
Address Directory or Code
(DoDAAD)(DoDAAC) and the
DoD Activity Address File
(DoDAAF)

DLA Fire & Emergency Service
Program

Standard Automated Materiel
Management System (SAMMS)-
DICS/Tables/Codes/Format, Vol
II, Part I

Supply Operations Manual,
Defense Supply Center, Supply
Operating Procedures

DLA Remote Automated
Inventory Management System
Handbook (AIMS)

Customer Depot Complaint
System (CDCS) Handbook

DLA Weapon Systems Support
Program

DLA Weapon Systems Support
Program

Storage of Military Service-
Owned Retail Stocks in the DLA
Materiel Distribution System

Reporting of Item and Packaging
Discrepancies

Dec 97

Oct 95

Apr 97

Apr 98

Oct 97

Apr 96

Jan 97

Aug 95

Dec 81

Dec 91

M

M

A

A

A

A

M

M

M

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

DLAR 4140.59

DLAR 4140.60

DLAI 4140.68

DLAH 4145.1

DLAR 4145.1

DLAM 4145.2

DLAM 4145.2

DLAM 4145.3

DLAR 4145.4

DLAH 4145.6

DLAM 4145.6

DLAM 4145.7

DLAR 4145.7

The Unit of Issue in Materiel
Management

Processing Discrepancy Reports
Against FMS Shipments

DLA Price Challenge and Price
Verification Programs

Instructional Guide for Basic
Military Preservation and
Packaging

DLA Policy, Relationships and
Concepts of Depot Operations
(Distribution)

Packaging  of Materiel Vol I,
Preservation

Packing of Material Vol II,
Packaging

Preparing Hazardous Materials
For Military Air Shipments

HDQ DLA Interim Guidance on
Care of Supplies in Storage
(COSIS) Inspection, Reporting,
and Readiness

Hazardous Materials Storage and
Handling Handbook

Logistics Packaging Management

Preparation of Freight for Airlift
Transportation

Packaging of Materiel
Radioactive Commodities in the

Aug 81

Dec 91

Nov 94

Jun 90

Oct 86

Aug 82

Jun 77

Mar 97

Jul 82

Jul 98

Aug 88

Jun 91

Feb 91

M

A

M

M

M

M

M

A

M

A

A

A

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

DLAM 4145.8

DLAR 4145.11

DLAD 4145.12

DLAM 4145.12

DLAR 4145.21

DLAR 4145.23

DLAR 4145.25

DLAD 4145.41

DLAM 4151.1

DLAR 4151.15

DLAR 4155.3

DLAM 4155.8

DLAD 4155.21

DoD Supply System

Safeguarding of DLA Sensitive
Inventory Items, Controlled
Substances, and Pilferable Items
of Supply

The DLA Packaging Program

Joint Service Manual for Storage
& Materiel Handling

Preparation of Medical Materiel
Requiring Freeze or Chill
Environment for Shipment

Radioactive Materials in the
DLA Supply System

Storage and Handling of
Compressed Gases and Liquids
in Cylinders

Packaging of Hazardous Materiel

DLA Mission Materiel
Management Manual

Management of System 463L
Pallets, Nets, and Tie-Down
Equipment

Inspection of Subsistence
Supplies And Services

Quality Assurance Program
Manual for DLA Depots

DLA Metrology and Calibration
Program

Apr 85

Apr 94

Aug 94

Apr 94

Apr 90

Aug 91

Jan 90

Jul 96

Apr 92

Mar 88

Nov 86

Aug 87

May 94

M

A

A

A

M

M

M

M

M

A

M

M

A
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

 

DLAR 4155.24

DLAR 4155.37

DLAR 4160.7

DLAD 4160.9

DLAD 4170.1

DLAD 4210.4

DLAM 4215.1

 
DLAR4235.2

DLAR 4410.1

DLAR 4500.3

DLAI 4500.

DLAR 4500.12

DLAD 4500.14

DLAR 4500.15

Product Quality Deficiency
Report Program

Materiel Quality Control Storage
Stds

Precious Metals Recovery
Program (PMRP)

DLA Retail Supply and Property
Accountability

DLA Energy Resource
Management Program

Hazardous Material Pollution
Prevention

Management of Defense-Owned
Industrial Plant Equipment (IPE)

Clothing and Textiles
Requirements Data

Uniform Materiel Movement and
Issue Priority System (UMMIPS)

Defense Traffic Management
Regulation

Traffic Management Instruction

Uniform Settlement of Military
Freight Loss and Damage Claims

Transportation and Traffic
Management

Reporting of Transportation
Discrepancies in Shipments
Transportation and Traffic
Management, Transportation of

Jul 93

Feb 93

Jun 84

Aug 96

Oct 94

Oct 94

Nov 73

Jul 75

Jan 81

Jul 86

Aug 94

Jan 88

Aug 95

Aug 92

M

M

M

M

M

M

A

M

M

M

M

M

M

M



                                                                                                                                   Page 76 of   176
SOLICITATION SPO700-99-R-7003

                                                                         CONTRACT

Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

DLAR 4500.31

DLAD & I 4500.36

DLAR 4510.8

DLAH 4540.1

DLAR 4540.8

DLAR 4540.9

DLAD 4650.1

DLAR 4710.1

DLAR 4710.9

DLAM 4715.1

DLAD 4730.3 

Foreign Military Sales and Grant
Aid Materiel

Management, Acquisition , and
Use of DLA Operating
Equipment

CONUS Military Installation
Materiel Outloading and
Receiving Capability Report

Freight Description and Suffixes

Permits for Oversize,
Overweight, or Other Special
Military Movements on Public
Highways in the United States

Department of Defense (DoD)
Common User Airlift
Transportation

Management and Use of the
Radio Frequency Spectrum

Management of Automated Data
Processing /Telecommunications
(ADP/T) Resource Acquisition

Archeological and Historic
Resources Management

SAMMS Manual of Operating
Procedures For the Contracting
Subsystem, Vol I, Parts 1&2

DLA Automated Data
Processing/ Telecommunication
(ADP/T) Configuration
Management Program
DLA Remote Users Handbook
Vol 1 SAMMSTEL

Aug 91

Mar 97

Aug 83

Jun 72

Jan 79

Aug 82

Jan 96

Sep 92

Oct 89

Jan 98

Mar 96

M

M

A

A

M

M

M

M

M

M

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

DLAH 4745.2

DLAM 4745.2

DLAM 4745.4

DLAH 4745.8

DLAM 4745.10

DLAM 4745.40

DLAM 4745.46

DLAD 5015.1

DLAI 5015.1

DLAI 5025.1

DLAM 5025.1

DLAM 5105.1

Standard Automated Materiel
Management System (SAMMS)
Manual

DBMS ADP Documentation
Manual Vol I APCAPS ADP
Specifications

Contractor Inventory
Redistribution System (CIRS)
Users Guide,
Vol I, Part 1

ADP Base Operations Support
System (BOSS)

Distribution Standard System
(DSS)

Standard Automated Materiel
Management System (SAMMS)-
Cataloging Tools On-Line
Manual (Vols II, V, VI, VII)

DLA Records Management
Program

Files Maintenance and
Disposition

Defense Logistics Agency Index
of Publications

Publications and Forms
Distribution Manual

Department of Defense Supply
Management Reference Book

DLA Information Security
Program

Jan 98

Apr 98

Oct 95

Feb 87

Aug 90

May 98

Oct 97

Nov 97

Nov 97

Apr 98

Nov 81

Jan 85

A

A

A

A

A

A

A

A

A

A

A

A
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

DLAR 5200.12

DLAI 5200.13

DLAR 5200.17

DLAR 5305.2

DLAR 5325.1

DLAM 5325.1

DLAR 5400.14

DLAI 5710.1

DLAD 6055.1

DLAR 6055.4

DLAR 7000.4

DLAR 7500.1

3.2.4.1.9  Management
Information System
(MIS)

MIS receives
transactional data
records from DSS and
other depot operating
systems and converts

DLA Operations Security
(OPSEC) Program

Security Requirements for
Automated Information and
Telecommunications Systems

Space Management and
Reporting

Official Mail

DLA Mail Management Program

DLA Freedom of Information
Act Program

Physical Security Program

Safety and Occupational Health
Directive

Radiation Safety Program

Reporting and Return of Excess
Materiel to the DLA Distribution
System

Accountability and Responsibility
For Government Property in the
Possession
of the Defense Logistics Agency

DoD Explosives Hazard
Classification Procedures

Entering and Processing
Customer Complaints in Center
Depot Complaints System
Guaranteed Traffic Rules
Publications

Jun 87

Sep 96

Jun 93

Oct 86

Aug 83

Jul 83

Mar 92

Aug 94

Jul 96

Jun 93

Oct 78

Aug 93

Sep 82

Mar 96

M

M

M

M

A

M

M

M

M

M

M

M

M

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

these records into
usable workload and
performance data.  It
also uses tables with
MIS to establish type
receipt/issue and to
provide Work Center
counts to DBMS.  It
gathers counts in
support of discrete
pricing and unit cost.
Special features are:

• On-line access to
yesterday’s
workload and
performance data

• Status reviews
• Edits with

capability to
correct MIS errors

• Audit capability
(DDC and DSDC
authorized)

• Manual count
input

• Historical data for
two years available
on-line

The PA shall be
responsible for
complying with the
DSS-MIS Procedures
Guidance, which
includes:

• Monitoring MIS
data transmissions

• Reviewing error
count

• Correcting MIS

Military Standard Requisitioning
and Issue Procedures
(MILSTRIP)

Military Standard Transaction
Reporting and Accounting
Procedures (MILSTRAP)

Military Assistance Program
Address Directory System
(MAPAD)

Federal Logistics Information
Sys (FLIS)

DoD Materiel Management
Regulation

Shelf-Life Item Management
Manual

Defense Materiel Disposition
Manual

Defense Demilitarization Manual

Defense Transportation
Regulation, Part II, Cargo
Movement

Military Std Transportation and
Movement Procedures
(MILSTAMP)

Management, Acquisition and
Use of Motor Vehicles

DoD Guide to Marking
Classified Documents

DoD Information Security

May 97

Jul 92

Jul 95

Jul 97

May 98

Sep 97

Aug 97

Oct 91

Aug 98

Mar 87

Mar 94

Apr 97

A

M

M

M

M

A

A

A

A

A

M

M

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

errors
• Viewing Work

Center information
• Viewing

Automated Work
Counts (AWC)

DLA Desk Guide/
MGTRP 50

D-95-08-DD

DoD 4000.25-1-M

DoD 4000.25-2-M

DoD 4000.25-8-M

DoD 4100.39-M

DoD 4140.1-R

DoD 4140.27-M
 

DoD 4160.21-M

DoD 4160.21-M-1

DoD 4500.9-R

Program Regulation

DoD Personnel Security Program
Regulation Joint Ethics
Regulation

National Industrial Security
Program Operating Manual
(NISPOM)

Counterintelligence (CI)
Awareness and Briefing Program

Industrial Hygiene and
Occupational Health

Occupational Radiation
Protection Program

DoD Financial Management
Policy & Procedures

DoD Combating Terrorism
Program

DoD Operations Security
Program

International Civil Agency
Organization /International Air
Transport Assn

International Maritime
Dangerous Goods  Code

Packaging Materiel, Sheet

Cushioning Materiel, Packaging,
Closed Cell, Foam Plank

Standard Practice for Methods of
Closing, Sealing and Reinforcing

Jan 87

Mar 96

Jan 89

Mar 89

Nov 92

 Each
 Jan

Each
Jan

M

M

M

M

M

A

M

M

M

M

M

M

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

DoD 4500.32-R

DoD 4500.36-R

DoD 5200.1-PH

DoD 5200.1-R

DoD 5200.2-R

DoD 5200.22-M

DoDI 5240.6

 DoDI 6055.5

 DoDI 6055.8

DoD 7000.14-R

DoDD 2000.12

DoDD 5205.2

Fibreboard Shipping Containers

Standard Practice for Fabrication
and Closure of Triple Wall
Corrugated Fibreboard
Containers

Crates, Wood, Open and
Covered

Electrostatic Discharge Control
HdBk

Blocking, Bracing & Skidding of
Industrial Plant Equipment for
Shipment & Storage

Electrostatic Discharge
Protective Packaging

Palletized Unit Loads

Sampling Procedures and Tables
for Inspection by Attributes

Preparation and Handling of
Industrial Plant Equipment for
Shipment & Storage

Marking for Shipment and
Storage

Electrostatic Discharge  Control
Program

DoD Standard Practices for
Military  Packaging

Bags, Sleeves, Tubing

Barrier Materiel, Grease Proof,

Oct 96

Oct 96

M

M

M

M

M

M

M

M

M

M

M

M

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

ICAO/IATA

IMDG

A-A-59135

A-A-59136

ASTM D1974

ASTM D5168

ASTM D6039/
D6039M

MIL-HDBK-263

MIL-HDBK-701

MIL-HDBK-773

MIL-HDBK 774

MIL-STD 105E

MIL-STD-107

Water Proof, Flexible

Barrier Materiel, Water Vapor
Proof, Grease Proof, Flexible,
Heat Sealible
Barrier Materiel, Water Proof,
Flexible

Boxes, Shipping, Reusable with
Cushing

Boxes, Wood Cleated, Skidded,
Load Bearing Base

Barrier Materials, Flexible,
Electrostatic Protective, Heat
Sealible

Crates, Wood: Lumber and
Plywood, Sheathed, Nailed &
Bolted

Crates, Wood, Open

Crates, Slotted Angle, Steel or
Aluminum

Desiccants, Activated, Bagged,
Packaging Use and Static
Dehumidification

Drum, Metal, Shipping &
Storage

Drum, Metal, Reusable, Shipping
& Storage

Envelope, Packaging, Water
Vapor Proof, Flexible

Polyurethane Foam, Rigid or
Flexible

M

M

M

M

M

M

M

M

M

M

M

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

MIL-STD 129N

MIL-STD 1686A

MIL-STD 2073-1C

MIL-B-117

MIL-B-121

MIL-B-131

MIL-B-1055

MIL-B-1672

MIL-B-26195

MIL-B-81705

MIL-C-104

MIL-C-3774

MIL-C-9897

Slotted Metal Framing, Angles &
Panels
Adhesive, Water Resistant (For
Closure of Fiberboard Boxes)

Adhesive, Robber Base, General
Purpose

Boxes, Wood, Cleated Plywood

Boxes, Wood, Nailed & Lock
Corner

Cushioning Materiel, Resilient,
Low Density, Unicellular,
Polypropylene Foam

Master Material License 42-
23539-01AF

Material License 37-30062-01
(DDC)

Reusable Container Alternative
Level A Procedures

Hazardous Materials

RCP Material Handler Guide
(DRMS Pub)

Guaranteed Traffic Rules
Publication

Storage, Issue and Shipment of
Film, Paper and Chemicals

Quality Control of Fuels and
Lubricants

Mar 95

M

M

M

M

M

M

M

M

M

M

M

M

A

A
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

MIL-D-3464

MIL-D-6054

MIL-D-6055

MIL-E-6060

MIL-PRF-26514

MIL-S-21041

MMM-A-250

MMM-A-1617

PPP-B-601

PPP-B-621

PPP-C-1797

USNRC

NRC

NAVIP Cod 071

Lithium Battery Handling and
Disposal Procedures

Gas Cylinder Use, Handling and
Management

Quality Control of Chemicals

M

M

M

M

M
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Directive/
Publication Number Title Date

Mandatory/
Advisory
(M or A)

OSHA 29

D-95-08-DD

D-95-17-DD

T.O. 10J-14-5

T.O. 42B-1-1

T.O. 35F-13-8-1

T.O. 42B-5-1-2

T.O. 42C-1-12
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TECHNICAL EXHIBITS

•   Technical Exhibit 1.1 –Workload
•   Technical Exhibit 1.2 - Workload Projections
•   Technical Exhibit 1.3   DDWG MIS Data
•   Technical Exhibit 2.1 - Government Furnished Facilities
•   Technical Exhibit 2.2 –Government Furnished Property

2.2A - Accountable Property Listing
2.2B - MHE/MMHS Vehicles and Equipment
           Listing
2.2C -  Other Equipment Listing
2.2D -  Office Equipment Listing
2.2E -  Packaging and Packing Materials Listing
2.2F -  Distribution Tags and Labels Listing
2.2G   Government Furnished Property Under
           Warranty Listing

• Technical Exhibit 3 - Documentation and Action Matrix for Section
                                          C-5
• Technical Exhibit 4 –Information Systems Interface Requirements
• Technical Exhibit 5 - Air Force Customer Daily Pickup/Delivery
                                          Points
•                                     Listing


